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DACA83-02-R-0006 
PROPOSAL SUMMARY 

 
 
Offerors shall summarize the following information provided in Proposal 
Volumes I and II.  Use additional sheets as necessary. 
 
A. Volume I 
 
1. Organization Chart, attach a copy of the proposed onsite management 
Organization Chart for this contract. 
 
2. List all prime contractor key personnel that have been included in the 
Offeror’s proposed construction team.  Attach a copy of all letters of 
direction. 
 
 Name Position 

 
______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 
 
 
3. List all joint venture partners that have been included in the Offeror’s 
proposed construction team (if applicable).  Attach a copy of all contractual 
agreements. 
 
 Joint Venture Partner Name Date of Agreement 
 
______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 

______________________________________________ ___________________ 
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B. Volume II 
 
1. Workmen’s Compensation Insurance Rates: 
 
 Classification Code Rate Expiration Date 
 
________________________________________ _______________ _______________ 

________________________________________ _______________ _______________ 

________________________________________ _______________ _______________ 

________________________________________ _______________ _______________ 

________________________________________ _______________ _______________ 

________________________________________ _______________ _______________ 

 
2. Performance and Payment Bond Calculation Schedule: 
 
 Range Rate 
 
________________________________________ _______________ 

________________________________________ _______________ 

________________________________________ _______________ 

________________________________________ _______________ 

 
 
3. Home Office Overhead Rate: ____________% 

 Fiscal accounting period: _____________________ 
 
4. Contract Management Costs (per year):  (Identify all other fixed costs 
related to overall contract management, including key personnel*.  The fixed 
costs includes labor, labor burden, fringe benefits, travel and 
transportation. 
 

a. Project Manager*                       $________/CD $_______/year 

b. Contractor Quality Control System 

  Manager* (CQCSM)                      $________/CD $_______/year 

c. Contract Safety Officer*               $________/CD $_______/year 

 
5. Field Office Management Costs (per year):  (Identify all other fixed 
costs related to field office management, including key personnel*.  The fixed 
costs includes labor, labor burden, fringe benefits, travel and 
transportation. 
 

a. Project Engineer*                      $________/CD $_______/year 

b. Project Superintendent*                $________/CD $_______/year 

c. Quality Control Representative* (QCR)  $________/CD $_______/year 

d. Site Safety Representative*            $________/CD $_______/year 

 

NOTES: 
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1. Any key personnel or joint venture partners identified in the Offeror’s 
proposal in connection with performance of the subject contract shall be the 
same individuals or firms that are employed in performing the contract.  The 
Offeror shall obtain the Contracting Officer’s written consent before making 
any substitution for these key personnel or joint venture partners.  Any 
request for substitution shall be in writing, shall allow 30 days for a 
response, and shall include the following:  1) the reason for the proposed 
substitution; 2) documentation demonstrating that the substitute possesses 
past performance, experience, personnel qualifications, and operating capacity 
at least equal to those of the entity that the substitute will replace; and 3) 
revised Proposal Summary page 00010-1 reflecting the proposed substitution. 
Any associated cost or time loss resulting from this substitution process 
shall be the responsibility of the Offeror and shall not be a basis for any 
claim. 
 
2. The Offeror agrees that the rates and costs included in Volume II of its 
proposal shall be used in the pricing of all task orders and modifications 
issued for the life of the contract, subject to the following:  Documentation 
of current rates shall be submitted for rates subject to expiration dates.  
Home office overhead shall be recomputed at the end of each fiscal accounting 
period. 
 
3. ITMRA PROCUREMENT AUTHORITY.  This action is not being conducted under 
the Information Technology Management Reform Act (ITMRA) of 1996. However, any 
task orders and modifications requiring Information Technology (IT) resources 
will be conducted in accordance with the ITMRA. 
 
4. A-E DESIGN SERVICES.  The Government does not intend to procure A-E 
design services with this contract.  Any architectural, engineering, or 
surveying work necessary to the completion of a task order will be incidental 
to the construction services performed. 
 
5. MEASUREMENT AND PAYMENT.  Compensation for all work to be performed under 
this contract will be made under the payment item(s) listed in the task order.  
Price(s) and payment(s) for the item(s) listed in the task order shall cover 
all work, complete and finished in accordance with the specifications, 
schedules, and drawings, and shall be full compensation for all work in 
connection therewith, including quality control and cost of performance and 
payment bond premiums as specified in the CONTRACT CLAUSES.  Price(s) and 
payment(s) shall constitute full and final compensation for furnishing all 
materials, equipment, management, supervision, labor, transportation, fuel, 
power, water, and all incidental items necessary to complete the work, except 
as otherwise specified to be furnished by the Government.  For the purpose of 
the CONTRACT CLAUSE entitled “PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS”, the 
term “designated billing office” and “designated payment office” are as 
follows: 
 

a. Billing Office: 
 

US Army Engineer District, Honolulu 
Fort Shafter Resident Office 
Bldg. 230 
Fort Shafter, HI  96858-5440 

 
b. Payment Office address through March 31, 2003 will be: 
 

US Army Engineer District, Honolulu 
Attn.:  Accounts Payable Branch (CEPOH-RM-FA), 
Bldg. 230 
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Fort Shafter, Hawaii 96858-5440 
 
Effective April 1, 2003, the payment office address will be: 
 
USACE Finance Center 
ATTN:  CEFC-FP 
5722 Integrity Drive 
Millington, TN  38054-5005 

 
6. PROGRESS PAYMENTS.  A separate monthly progress payment request may be 
required for each individual task order.  All payment requests shall be 
submitted in accordance with Section 00700, clause 52.232-5. 
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SECTION 00100 Instructions, Conditions, and Notices to Bidders  
  
  
  
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  
 
(a) Contractor identification is essential for complying with statutory contract reporting 
requirements. Therefore, the offeror is requested to enter, in the block with its name and address 
on the Standard Form 33 or similar document, the annotation "DUNS" followed by the DUNS 
number which identifies the offeror's name and address exactly as stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to 
obtain one. A DUNS number will be provided immediately by telephone at no charge to the 
offeror. For information on obtaining a DUNS number, the offeror, if located within the United 
States,  should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to 
provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the 
local Dun and Bradstreet Information Services office from the Internet Home Page at 
http://www.customerservice@dnb.com/. If an offeror is unable to locate a local service center, it 
may send an e-mail to Dun and Bradstreet at globalinfo@dnb.com. 
 
(End of provision) 
 
 
252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING 
(AUG 199) 
 
(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and 
address. The CAGE code entered must be for that name and address. Enter “CAGE” before the 
number. 
 
(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one 
from the Defense Logistics Information Service (DLIS). The Contracting Officer will-- 
 
(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a 
Commercial and Government Entity (CAGE) Code; 



  DACA83-02-R-0006 

00100 - 3 
(AM-0002) 

 
(2) Complete section A and forward the form to DLIS; and 
 
(3) Notify the Contractor of its assigned CAGE code. 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
(End of provision) 
 
 
52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF 
SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE 
ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 
5010.12-L (DEC 1999) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be 
obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 
4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-
2667/2179, Facsimile (215) 697-1462. 
 
(End of provision) 
 
 
52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990) 
 
Any contract awarded as a result of this solicitation will be       DX rated order; X DO rated 
order certified for national defense use under the Defense Priorities and Allocations System 
(DPAS) (15 CFR 700), and the Contractor will be required to follow all of the requirements of this 
regulation. [Contracting Officer check appropriate box.] 
 
(End of provision) 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION (MAY 2001)—
ALTERNATE I (OCT 1997) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, 
at the Contracting Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
“In writing or written” means any worded or numbered expression that can be read, reproduced, 
and later communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and 
time, or made in response to an amendment, or made to correct a mistake at any time before 
award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the 
request of or as allowed by a Contracting Officer as the result of negotiations. 
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“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise 
specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls 
on a Saturday, Sunday, or legal holiday, then the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are 
not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this 
solicitation by the date and time specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods 
(e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals and 
modifications to proposals shall be submitted in paper media in sealed envelopes or packages (i) 
addressed to the office specified in the solicitation, and (ii) showing the time and date specified 
for receipt, the solicitation number, and the name and address of the offeror. Offerors using 
commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic 
address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions 
included in the solicitation and agreement to furnish any or all items upon which prices are offered 
at the price set opposite each item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of 
persons authorized to negotiate on the offeror's behalf with the Government in connection with 
this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an 
agent shall be accompanied by evidence of that agent's authority, unless that evidence has been 
previously furnished to the issuing office. 
 
(3) Submission, modification, or revisions of proposals. (i) Offerors are responsible for submitting 
proposals, and any modifications, revisions, or withdrawals, so as to reach the Government office 
designated in the solicitation by the time specified in the solicitation. If no time is specified in the 
solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on 
the date that proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the 
solicitation after the exact time specified for receipt of offers is “late” and will not be considered 
unless it is received before award is made, the Contracting Officer determines that accepting the 
late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it 
was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. 
one working day prior to the date specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation 
designated for receipt of offers and was under the Government's control prior to the time set for 
receipt of offers; or 
 
(3) It is the only proposal received. 
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(B) However, a late modification of an otherwise successful proposal that makes its terms more 
favorable to the Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes 
the time/date stamp of that installation on the proposal wrapper, other documentary evidence of 
receipt maintained by the installation, or oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that 
proposals cannot be received at the office designated for receipt of proposals by the exact time 
specified in the solicitation, and urgent Government requirements preclude amendment of the 
solicitation, the time specified for receipt of proposals will be deemed to be extended to the same 
time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral 
proposals in response to oral solicitations may be withdrawn orally. If the solicitation authorizes 
facsimile proposals, proposals may be withdrawn via facsimile received at any time before award, 
subject to the conditions specified in the provision at 52.215-5, Facsimile Proposals. Proposals 
may be withdrawn in person by an offeror or an authorized representative, if the identity of the 
person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or 
combination of items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise 
permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, 
Evaluation of Foreign Currency Offers, is included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing 
date and time, and may submit modifications in response to an amendment, or to correct a 
mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon 
receipt of notice by the Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of 
days specified on the solicitation cover sheet (unless a different period is proposed by the 
offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that 
they do not want disclosed to the public for any purpose, or used by the Government except for 
evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be 
disclosed outside the Government and shall not be duplicated, used, or disclosed--in whole or in 
part--for any purpose other than to evaluate this proposal. If, however, a contract is awarded to 
this offeror as a result of--or in connection with-- the submission of this data, the Government 
shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting 
contract. This restriction does not limit the Government's right to use information contained in this 
data if it is obtained from another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 
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(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of 
data contained on this sheet is subject to the restriction on the title page of this proposal. 
 
(f)  Contract award. (1) The Government intends to award a contract or contracts resulting from 
this solicitation to the responsible offeror(s) whose proposal(s) represents the best value after 
evaluation in accordance with the factors and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4)  The Government intends to evaluate proposals and award a contract after conducting 
discussions with offerors whose proposals have been determined to be within the competitive 
range. If the Contracting Officer determines that the number of proposals that would otherwise be 
in the competitive range exceeds the number at which an efficient competition can be conducted, 
the Contracting Officer may limit the number of proposals in the competitive range to the greatest 
number that will permit an efficient competition among the most highly rated proposals. 
Therefore, the offeror's initial proposal should contain the offeror's best terms from a price and 
technical standpoint. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the 
quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional 
administrative costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer 
by the Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are 
materially unbalanced between line items or subline items. Unbalanced pricing exists when, 
despite an acceptable total evaluated price, the price of one or more contract line items is 
significantly overstated or understated as indicated by the application of cost or price analysis 
techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source 
selection authority in evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful 
offeror within the time specified in the proposal shall result in a binding contract without further 
action by either party. 
 
(11) The Government may disclose the following information in postaward debriefings to other 
offerors: 
 
(i) The overall evaluated cost or price and technical rating of the successful offeror; 
 
(ii) The overall ranking of all offerors, when any ranking was developed by the agency during 
source selection; 
 
(iii) A summary of the rationale for award; and 
 
(iv)  For acquisitions of commercial items, the make and model of the item to be delivered by the 

successful offeror.  
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(End of provision) 
 
 
52.215-16     FACILITIES CAPITAL COST OF MONEY (OCT 1997)  
 
(a) Facilities capital cost of money will be an allowable cost under the contemplated contract, if 
the criteria for allowability in subparagraph 31.205-10(a)(2) of the Federal Acquisition Regulation 
are met. One of the allowability criteria requires the prospective contractor to propose facilities 
capital cost of money in its offer.  
 
(b) If the prospective Contractor does not propose this cost, the resulting contract will include the 
clause Waiver of Facilities Capital Cost of Money.  
 
(End of provision) 
 
 
52.215-20      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER 
THAN COST OR PRICING DATA (OCT 1997) 
 
(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data, offerors may 
submit a written request for exception by submitting the information described in the following 
subparagraphs. The Contracting Officer may require additional supporting information, but only to 
the extent necessary to determine whether an exception should be granted, and whether the 
price is fair and reasonable. 
 
(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled 
under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of 
the controlling document, unless it was previously submitted to the contracting office. 
 
(ii) Commercial item exception. For a commercial item exception, the offeror shall submit, at a 
minimum, information on prices at which the same item or similar items have previously been 
sold in the commercial market that is adequate for evaluating the reasonableness of the price for 
this  acquisition. Such information may include-- 
 
(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate 
pages for the offered items, or a statement that the catalog is on file in the buying office to which 
the proposal is being submitted. Provide a copy or describe current discount policies and price 
lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or reseller. 
Also explain the basis of each offered price and its relationship to the established catalog price, 
including how the proposed price relates to the price of recent sales in quantities similar to the 
proposed quantities; 
 
(B) For market-priced items, the source and date or period of the market quotation or other basis 
for market price, the base amount, and applicable discounts. In addition, describe the nature of 
the market; 
 
(C) For items included on an active Federal Supply Service Multiple Award Schedule contract, 
proof that an exception has been granted for the schedule item. 
 
(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, 
at any time before award, books, records, documents, or other directly pertinent records to verify 
any request for an exception under this provision, and the reasonableness of price. For items 
priced using catalog or market prices, or law or  regulation , access does not extend to cost or 
profit information or other data relevant solely to the offeror's determination of the prices to be 
offered in the catalog or marketplace. 
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(b) Requirements for cost or pricing data. If the offeror is not granted an exception from the 
requirement to submit cost or pricing data, the following applies: 
 
(1) The offeror shall prepare and submit cost or pricing data and supporting attachments in 
accordance with Table 15-2 of FAR 15.408. 
 
As soon as practicable after agreement on price, but before contract award (except for unpriced 
actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or Pricing 
Data, as prescribed by FAR 15.406-2.  
 
(End of provision) 
 
 
52.216-1    TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of one or more firm fixed-price Indefinite Delivery Indefinite 
Quantity contract(s) resulting from this solicitation. 
 
(End of Clause) 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's 
best interests, the Government will evaluate offers for award purposes by adding the total price 
for all options to the total price for the basic requirement. Evaluation of options will not obligate 
the Government to exercise the option(s). 
 
(End of Provision) 
 
 
52.219-24 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM--TARGETS 
(OCT 2000) 
 
(a) This solicitation contains a source selection factor or subfactor related to the participation of 
small disadvantaged business (SDB) concerns in the contract. Credit under that evaluation factor 
or subfactor is not available to an SDB concern that qualifies for a price evaluation adjustment 
under the clause at FAR 52.219-23, Notice of Price Evaluation Adjustment for Small 
Disadvantaged Business Concerns, unless the SDB concern specifically waives the price 
evaluation adjustment. 
 
(b) In order to receive credit under the source selection factor or subfactor, the offeror must 
provide, with its offer, targets, expressed as dollars and percentages of total contract value, for 
SDB participation in any of the North American Industry Classification System (NAICS Industry 
Subsectors as determined by the Department of Commerce. The targets may provide for 
participation by a prime contractor, joint venture partner, teaming arrangement member, or 
subcontractor; however, the targets for subcontractors must be listed separately. 
 
(End of provision) 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 
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Compliance Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the 
Contractor's aggregate workforce in each trade on all construction work in the covered area, are 
as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
69.1% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered 
area. If the Contractor performs construction work in a geographical area located outside of the 
covered area, the Contractor shall apply the goals established for the geographical area where 
the work is actually performed. Goals are published periodically in the Federal Register in notice 
form, and these notices may be obtained from any Office of Federal Contract Compliance 
Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) 
specific affirmative action obligations required by the clause entitled "Affirmative Action 
Compliance Requirements for Construction,'' and (3) its efforts to meet the goals. The hours of 
minority and female employment and training must be substantially uniform throughout the length 
of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to project, for the sole 
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation. The notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is 
State of Hawaii.  
 
 
52.225-12 -- NOTICE OF BUY AMERICAN ACT REQUIREMENT-CONSTRUCTION 
MATERIALS UNDER TRADE AGREEMENTS. (MAY 2002) 
 
 (a) Definitions. "Construction material," "designated country construction material," "domestic 
construction material," "foreign construction material," and "NAFTA country construction 
material," as used in this provision, are defined in the clause of this solicitation entitled ``Buy 
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American Act--Construction Materials under Trade Agreements'' (Federal Acquisition Regulation 
(FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding 
the inapplicability of the Buy American Act should submit the request to the Contracting Officer in 
time to allow a determination before submission of offers. The offeror shall include the information 
and applicable supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11 in the 
request. If an offeror has not requested a determination regarding the inapplicability of the Buy 
American Act before submitting its offer, or has not received a response to a previous request, 
the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers.  
 
(1) The Government will evaluate an offer requesting exception to the requirements of the Buy 
American Act, based on claimed unreasonable cost of domestic construction materials, by adding 
to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign 
construction material based on unreasonable cost and an offeror that did not request an 
exception, the Contracting Officer will award to the offeror that did not request an exception 
based on unreasonable cost. 

 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material, other than designated country or NAFTA 
country construction material, that is not listed by the Government in this solicitation in paragraph 
(b)(3) of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of 
equivalent domestic, designated country, or NAFTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for 
the alternate offer, and a separate price comparison table prepared in accordance with 
paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has not yet determined an exception 
applies. 
 
(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those 
offers based on use of the equivalent domestic, designated country, or NAFTA country 
construction material, and the offeror shall be required to furnish such domestic, designated 
country, or NAFTA country construction material. An offer based on use of the foreign 
construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 

 
(End of provision) 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 
directly with an agency, and copies of any protests that are filed with the General Accounting 
Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining 
written and dated acknowledgment of receipt from:  
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 U.S. Army Engineer District, Honolulu 
 Corps of Engineers, Bldg 230 
 ATTN:   Directorate of Contracting, CEPOH-CT 
 Fort Shafter, HI   96858-5440 
 
(b) The copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO.  
 
(End of provision)  
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 
Conditions Affecting the Work, will be included in any contract awarded as a result of this 
solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where the 
work will be performed. 
 
(b) An organized site visit has been scheduled for-- 
 March 8, 2003, 8:00 A.M. 
  
 (c)  Participants will meet at-- 
 Participants will meet at the Tripler Army Medical Center, Facilities Management Branch, 
Room 2F318.  All Contractors that wish to attend MUST contact Ms. Linda Oshiro at telephone 
no. (808) 438-8572, facsimile no. (808) 438-8588, or e-mail address linda.oshiro@usace.army.mil 
NO LATER THAN 6 Mar 03.  Contractors shall provide full name and social security number.  
Questions regarding the solicitation should be submitted no later than 14 March 2003.  
 
52.236-28      PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
 
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of 
those forms, and (2) manually signed. The person signing a proposal must initial each erasure or 
change  
appearing on any proposal form. 
 
(b) The proposal form may require offerors to submit proposed prices for one or more items on 
various bases, including-- 
 
(1) Lump sum price; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 
 
(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in 
the proposal being rejected without further consideration. If a proposal on all items is not required, 
offerors should insert the words “no proposal” in the space provided for any item on which no 
price is submitted. 
 
(d) Alternate proposals will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
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S-36.33   NOTIFICATION TO OFFERORS – ACCESS TO ARMY INSTALLATIONS. 
 
All vehicle operators must be prepared to provide a valid driver’s license, vehicle registration, 
certificate of insurance and current safety inspection to the security guard prior to entry to the 
Installation.  Offerors should anticipate a delay in entering the Installation and allow sufficient time 
when attending a site visit or pre-proposal conference or hand delivering an offer.  
 
 
S-36.2 MAGNITUDE OF THE PROPOSED PROJECT  [FAR 36.204] 
 
(a) Physical Characteristics: 
 
Provide rapid response to maintenance, major repair and minor construction situations relating, 
but not limited to, the civil, architectural, mechanical, plumbing, structural, electrical, HVAC, 
instrumentation, security and safety of medical facilities, primarily MEDCOM, and other 
Government facilities. 
 
     (b) Estimated Price Range:  The estimated price range of this work is: 
 
More than $10,000,000.00 
 
     [End of Statement] 
 
 
S-19.3       SMALL DISADVANTAGED BUSINESS GOAL FOR SMALL BUSINESS 
SUBCONTRACTING PLAN 
 
 
When a small business subcontracting plan is required by FAR clause entitled, “SMALL 
BUSINESS SUBCONTRACTING PLAN”, the minimum goal that will be accepted for 
subcontracting with Small Disadvantaged Business is five percent (5%). 
 

[End of Statement] 
 
 
S-1 POTENTIAL FOR ASBESTOS ABATEMENT (NOV 1998) 
 
 
The Government is uncertain as to the presence of asbestos in the building(s) or structure(s) to 
be worked on by the Contractor.  If asbestos is discovered during the work, it will be handled in 
accordance with statement entitled, “PRICE ADJUSTMENT FOR CONTINGENT SCOPE OF 
WORK", found in Section 00800 of this solicitation. 
 

[End of Statement] 
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SECTION 00120 
 

PROPOSAL SUBMISSION REQUIREMENTS 
AND EVALUATION FACTORS 

 
 
 
1.0  PROPOSAL 
 
All proposals shall be in strict compliance with the requirements of this 
section. 

 
1.1 Proposal Evaluation 
 
The proposals received in response to this solicitation will be evaluated 
and ranked.  Non-price factors will be evaluated according to the Offeror’s 
understanding of and compliance with the data requested in this section. 

 
Offerors are advised that the Government intends to award without 
discussions.  Upon completing the evaluation of all proposals, the 
Contracting Officer will, in accordance with the provisions of this 
solicitation and applicable acquisition regulations, proceed to award 
without discussions.  However, if discussions are determined necessary, the 
Contracting Officer will establish a competitive range and conduct 
discussions only with those Offerors within the competitive range.  Upon 
conclusion of discussions, if necessary, the Contracting Officer will 
request final proposal revisions from the Offerors remaining in the 
competitive range and may, upon receipt of final proposal revisions, proceed 
to award a contract without further discussions or notice. 

 
1.2 Contract Award 
 
The Government intends to award contracts to more than one responsible 
Offeror whose proposals have been determined to represent the best value to 
the Government, non-price and price factors considered.  However, the 
Government reserves its right to award only one contract if it is determined 
to be in its best interest.  The Government will implement a “Best Value” 
process that will involve a cost-technical tradeoff process. 

 
 
2.0 PROPOSAL FORMAT 
 
2.1 General 
 
Proposals shall be submitted in three (3) separate envelopes.  All proposal 
revisions shall be submitted as page replacements with revised text readily 
identifiable, e.g. bold face print or underlining.  Proposal replacement 
pages shall be clearly marked “REVISED”, shall show the date of revision, 
shall be submitted in the appropriate number of copies (e.g., if four copies 
of the original page was required, then four copies of the revised page will 
also be required), and shall be of a different color than the original pages 
they are to replace. 

 
2.1.1 Volume I, Non-Price Proposal 
 
One envelope shall be clearly marked, “VOLUME I, NON-PRICE PROPOSAL, RFP NO. 
DACA83-02-R-0006.”  It shall contain the Non-price Proposal, as described in 
paragraph 4.1, Non-price Factors.  Offerors shall submit an original and six 
(6) copies of Volume I, except as noted below. 
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This envelope shall also contain Volume I-A, Sample Task Order.  The plans and 
specifications for the Task Order are provided.  The proposal for the sample 
task order shall be clearly marked “VOLUME I-A, SAMPLE TASK ORDER, RFP NO. 
DACA83-02-R-0006.”  Offerors shall submit an original and six (6) copies of 
Volume I-A. 
 
 
Volume I shall also include the following items: 
 

• One copy (certified as a true copy) of the Offeror’s executed joint 
venture agreement and identify the size status for each member of the JV 
(if the Offeror is a joint venture). 

 
• One copy of the Offeror’s completed Section 00600, Representations and 

Certifications, using a printed copy of Section 00600 included in this 
solicitation. 

 
• One copy of the Offeror’s completed, if applicable, SF LLL, Disclosure of 

Lobbying Activities, using a printed copy of the SF LLL included as 
Appendix A in Section 00600. 

 
2.1.2 Volume II, Price Proposal 
 
The second envelope shall be clearly marked, “VOLUME II, PRICE PROPOSAL, RFP 
NO. DACA83-02-R-0006.”  It shall contain an original and two (2) copies of 
the data described in paragraph 4.2, Price Evaluation. 

 
Volume II shall also include the following items: 

 
• One original and two copies of the Offeror’s completed Standard Form (SF) 

1442, using a printed copy of the SF1442 included in this solicitation. 
 

• One original and two copies of the Offeror’s completed Section 00010, 
Proposal Summary, using a printed copy of Section 00010 included in this 
solicitation. 

 
2.1.3 Volume III, Subcontracting Plan (Large Business Concerns)  
 
If the Offeror is a large business concern, the Offeror shall submit a 
subcontracting plan in accordance with FAR 52.219-9 (See Section 00100, 
Appendix A for a sample).   

 
The third envelope shall be clearly marked, “VOLUME III, SUBCONTRACTING 
PLAN, RFP NO. DACA83-02-R-0006”.  Volume III will not be evaluated or rated.  
Only the selected Offerors’ plan will be reviewed and must be approved prior 
to award of the contract. 

 
2.2 Table of Contents 
 
Proposal volumes shall be tabbed.  Each of the proposal volumes shall 
include a Table of Contents that includes the title of the subject matter 
discussed therein and the page number where the information can be found.  
The volumes shall be organized in the same order described in paragraph 4.0 
of this Section.  Each evaluation factor and subfactor shall be separately 
tabbed.  Proposals that are not correctly tabbed may be considered non-
responsive. 
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2.3 Proposal Presentation 
 
2.3.1 General 
 
Proposals shall completely address the requirements of the RFP.  Elaborate 
format, binders, special reproduction techniques, and the like are not 
necessary.  However, the proposal shall be neatly organized and bound.  All 
pages, except divider tabs, shall be numbered.  Except for divider tabs and 
revision sheets, as noted above, plain white 8-1/2” x 11” bond shall be 
used.  However, if drawings or other graphics are included, Offerors may 
reduce them only to the extent that legibility is not lost. 

 
Information presented should be organized so as to pertain to only the 
evaluation factor or subfactor in which section the information is 
presented.  Information pertaining to more than one evaluation factor or 
subfactor should be repeated in the tab for each factor or subfactor. 

 
There is no limit to the number of pages in the non-price proposal.  Pages 
shall be single-sided. 

 
2.3.2 Lettering size 
 
The proposal shall be typed.  Type pitch shall be 10 pitch or larger. 

 
3.0 PROPOSAL CONTENT 
 
Offerors shall include sufficient details in the proposal, and shall present 
the details in the same order in which they are requested in this Section to 
permit the Government to promptly, completely, and accurately evaluate the 
proposal from both a technical and a management standpoint.  Offerors shall 
identify any technical uncertainties and assumptions within the requirement 
set forth in this RFP, and Offerors shall provide specific proposals for the 
resolution of any technical uncertainties or assumptions so identified.  The 
Government does not intend to make any assumptions concerning the Offeror's 
intent, capabilities, facilities, or experience.  Clear identification of 
the pertinent details shall rest solely with the Offerors. 

 
Offerors are cautioned that “parroting” of the RFP requirements with a 
statement of intent to perform does not reveal the Offeror's understanding 
of the requirement or his capability to satisfy it.  The inclusion of 
“filler” material from previous proposals or commercial applications shall 
be avoided unless it has a direct application to the objective of this RFP. 

 
Legibility, clarity, coherence, and contents are important.  Offerors shall 
not submit verbatim sections of this RFP as part of their proposal.  
Offerors that disregard these standards unnecessarily delay the evaluation 
process and may be rejected by the Government after initial evaluation 
without receiving any further consideration. 

 
3.1 Disclosure and Use of Data 
 
Any information presented in a proposal that Offerors want safeguarded from 
disclosure to other parties must be identified and labeled in accordance 
with the requirements of Section 00100, FAR 52.215-1, “Instructions to 
Offerors--Competitive Acquisition”, paragraph (e).  The Government will 
endeavor to honor restrictions against release of information as requested 
by Offerors to the extent permitted under United States law and regulations. 
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3.2 Commitment After Award 
 
The proposal must set forth full, accurate, and complete information as 
required by this solicitation.  The Government will rely on such information 
in the award of a contract.  By submission of an offer, the Offeror agrees 
that all items in its proposal (key personnel, subcontractors, cost factors, 
etc.) will be used throughout the duration of the contract and substitution 
of any item will require prior approval of the Contracting Officer. 

 
4.0 EVALUATION FACTORS 
 
All proposals will be evaluated on non-price factors and price.  Offerors 
are required to provide data addressing all stated factors.  If an Offeror 
does not have data relating to a specific factor, it shall be clearly 
stated.  Offers that do not address all factors will be considered non-
responsive and may not receive further consideration. 
 
Non-price factors I, II, III, and IV are listed in descending order of 
importance.  All subfactors within a factor are of equal importance.  All 
sub-subfactors within a subfactor are of equal importance.  Non-price 
factors are significantly more important than price. 
 

• Non-price Factors 
 

Factor I, Technical Capability 
  Subfactor A, Sample Task Order 
  Subfactor B, Cost Estimate Preparation 
   Sub-Subfactor 1, Format 
   Sub-Subfactor 2, Completeness 
   Sub-Subfactor 3, Technical Approach 
 

 Factor II, Project Organization 
  Subfactor A, Organization Chart 
  Subfactor B, Key Personnel 
 
 Factor III, Experience and Past Performance 
  Subfactor A, IDIQ Contracts 
  Subfactor B, Non-IDIQ Contracts 
  
 Factor IV, Small Business Program 

Subfactor A - Extent of proposed small business subcontracting 
participation in the performance of the proposed contract. 
 
Subfactor B - Past performance in complying with Small Business 
Subcontracting Plan goals. 
 

• Price Evaluation 
 
4.1 Non-price Factors 
 
Data provided in response to the non-price factors described below shall be 
included in Volume I, “Non-price Proposal”.  All references to Offeror shall 
include any proposed joint venture partners meeting the criteria stated in 
paragraph 4.1.2 below. 

 
4.1.1 Relevant Experience 
 
Relevant experience refers to maintenance, major repair and minor 
construction of medical facilities, including hospitals, clinics, ancillary 
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structures and related real property.  Only projects demonstrating relevant 
experience will be considered in the evaluation. 

 
4.1.2 Construction Team 
 
The construction team shall include the key personnel who will serve as the 
daily local points of contact for the prime contractor and joint venture 
partners identified in the Offeror’s proposal. 

 
4.1.3 Factor I, Technical Capability 
 
Data provided in support of this factor shall clearly demonstrate the 
Offeror’s understanding of requirement for the Sample Task Order. 

 
4.1.3.1 Subfactor A, Sample Task Order 
 
Using the provided plans and specifications for the sample task order, 
prepare a submittal in response to the scope of work described in Section 
00740.  Offerors shall include in Volume I-A of the proposal, any 
information they need to demonstrate their understanding of the sample task 
order. 
 
Offeror’s proposals should be complete, addressing any and all factors 
relevant to performance of the proposed work on this task order and 
demonstrating the Offeror’s understanding of the various factors affecting 
performance of the work, including a performance schedule. 
 

4.1.3.1.1  Evaluation Standards 
 
The Offeror’s sample task order submittal will be evaluated for completeness 
and understanding of the requirements. 

 
• Outstanding.  The submittal is complete.  The performance schedule is 

complete, reasonable, and logical, includes significant milestones and 
activities other than construction, and is in the form of a network 
analysis.  The proposal includes a narrative description of the 
coordination required and the challenges faced.  The narrative clearly 
demonstrates understanding of the working conditions and provides valid 
solutions addressing potential problems. 

 
• Satisfactory.  The submittal is complete.  The performance schedule is 

complete, reasonable, and logical, includes some milestones and 
activities other than construction, and is in the form of a network 
analysis.  The proposal includes a narrative description of the 
coordination required and the challenges faced.  The narrative 
demonstrates understanding of the working conditions. 

 
• Marginal.  The submittal is complete.  The performance schedule is 

reasonable, logical, includes milestones and activities other than 
construction, and is in the form of a bar chart; or a narrative was not 
provided, or the provided narrative only somewhat demonstrates 
understanding of the working conditions. 

 
• Unsatisfactory.  The submittal is incomplete; or the performance 

schedule is in the form of a bar chart; or the schedule (bar chart or 
network analysis) is not reasonable or logical.  The schedule does not 
account for milestones and activities other than construction.  A 
narrative was not provided or the provided narrative was inadequate. 
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4.1.3.2 Subfactor B, Cost Estimate Preparation 
 
Offerors shall prepare a detailed cost estimate for the provided sample task 
order.  The cost estimate shall support the price proposed and shall be 
presented in sufficient detail and cross referenced to clearly establish the 
relationship of the information provided to the price proposed.  Offerors 
shall present the information in the same format they are intending to use 
on task orders if awarded a contract.  At minimum, costs shall be separately 
identified as follows: 

 
4.1.3.2.1 Direct Labor 
 
Offerors shall list each discipline/job classification required to perform 
the work, include the number of hours for each, the actual labor rate per 
hour and the fringe benefit rate per hour for each, and all labor burden 
markups for each discipline/classification proposed. 

 
4.1.3.2.2 Materials & Equipment 
 
Offerors shall list all materials and equipment required to complete the 
sample task order, include quantities, hours of use, make and model number 
of equipment, and unit cost for each item listed. 

 
4.1.3.2.3 Subcontractors 
 
Offerors shall list all subcontracts by subcontractor name, type of 
service/construction to be subcontracted, and price of each.  All proposed 
subcontractor costs must be provided in the same detail required for prime 
contractor costs. 

 
4.1.3.2.4 Home Office Overhead 
 
Offerors shall identify the home office overhead rate (%) used.  The rate 
used here shall have a direct correlation to the data provided in Volume II. 

 
4.1.3.2.5 Field Office Overhead 
 
Offerors shall identify the field office overhead rate ($/day) used, 
including contract management and field management costs.  The rate used 
here shall have a direct correlation to the data provided in Volume II. 

 
4.1.3.2.6 Performance and Payment Bond 
 
The rate used here shall have a direct correlation to the data provided in 
Volume II. 

 
4.1.3.2.7 Profit 
 
Offerors are required to calculate profit using the EFARS 15.9 "Alternate 
Structured Approach to Weighted Guidelines Method."  A sample worksheet is 
included at the end of this section as Attachment 2.  This will be the 
required method for calculating profit on all negotiated task orders and 
modifications on this contract.  Include a copy of the completed worksheet 
with the proposal. 

 
4.1.3.2.8 Hawaii State General Excise Tax 
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The Hawaii State GE tax rate of 4.1666% (or the GE tax rate in effect at the 
time the task order is issued) shall be applied to all work in the state of 
Hawaii.  This markup does not apply to work outside the state of Hawaii. 

 
4.1.3.2.9 Evaluation Standards 
 
The Offeror’s cost estimate will be evaluated on presentation and content 
and will result in a single rating for this subfactor based on the 
evaluation of the three sub-subfactors. 
 

• Outstanding.  All sub-subfactors rated Favorable. 
 

• Satisfactory.  One sub-subfactor rated Unfavorable. 
 

• Marginal.  Two sub-subfactors rated Unfavorable. 
 

• Unsatisfactory.  All sub-subfactors rated Unfavorable. 
 
4.1.3.2.9.1 Sub-Subfactor 1, Format 
 

• Favorable.  The estimate is well organized and easy to understand; and 
the cost breakdown described in this section is followed; and subtotals 
are used logically; and backup documentation is cross-referenced and 
easy to find. 

 
• Unfavorable.  The estimate is poorly organized or difficult to 

understand; or the cost breakdown described in this section is not 
followed; or backup documentation either does not exist or is not well 
referenced. 

 
4.1.3.2.9.2 Sub-Subfactor 2, Completeness 
 

• Favorable.  The estimate includes costs for all of the work needed to 
complete the scope of work described in the provided sample task order 
plans and specifications and is consistent with the data submitted in 
Subfactor A. 

 
• Unfavorable.  The estimate fails to include significant cost items 

materially affecting the total price and/or is not consistent with the 
data submitted in Subfactor A. 

 
4.1.3.2.9.3 Sub-Subfactor 3, Technical Approach 
 

• Favorable.  The individual components of the proposed costs, i.e. labor 
hours, wage rates, material quantities, unit prices, equipment use and 
cost, etc. are appropriate for the scope of work and level of effort 
needed to perform the required construction within the proposed 
performance duration. 

 
• Unfavorable.  The individual components of the proposed costs, i.e. 

labor hours, wage rates, material quantities, unit prices, equipment use 
and cost, etc. are inappropriate for the scope of work and level of 
effort needed to perform the required construction.  The components are 
either too high or too low resulting in unbalanced pricing, overpricing 
or under pricing of the work. 

 
 
4.1.4 Factor II, Project Organization 
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Offerors shall submit graphic and narrative descriptions of the proposed 
onsite staffing to manage and control the work on this contract.  The 
minimum requirements for management staffing are described in Section 01000. 

 
If an Offeror is awarded a contract, all key personnel that are included in 
the Offeror’s proposal shall be used on the contract.  Substitution or 
addition of any key personnel not included in a successful Offeror’s 
proposal must be submitted for review and acceptance by the Contracting 
Officer prior to the start of work by that individual.  The Contractor is 
informed that the Government will be allowed 30 days to respond.  Any delays 
resulting from this post-award process shall be the responsibility of the 
contractor and shall not be a basis for any equitable contract adjustment. 

 
4.1.3.1 Subfactor A - Organization Chart 
 
Provide a diagram depicting the proposed onsite management organization.  
The chart shall clearly identify lines of authority and areas of 
responsibility.  Include a narrative description of how the onsite 
management team will operate, and the specific duties and responsibilities 
of the key personnel, including provisions for managing a variable workload. 

 
4.1.3.1.1 Evaluation Standards, Subfactor A 
 

• Outstanding.  The proposal includes all requested information for the 
subfactor.  The narrative demonstrates a clear understanding of the 
variation in staffing levels needed to support the fluctuating workload 
for timely management and performance of pre-issue task order proposal 
estimating and negotiation, as well as post-issue task order 
construction.  Alternative or reserve staff are available, who also meet 
or exceed the minimum qualification standards described in Section 
01000. 

 
• Above Average.  The proposal includes all requested information for the 

subfactor.  The narrative demonstrates a clear understanding of the 
variation in staffing levels needed to support the fluctuating workload 
for timely management and performance of pre-issue task order proposal 
estimating and negotiation, as well as post-issue task order 
construction. 

 
• Satisfactory.  The proposal includes all requested information for the 

subfactor.  The narrative demonstrates an adequate understanding of the 
variation in staffing levels needed to support the fluctuating workload 
for timely management and performance of pre-issue task order proposal 
estimating and negotiation, as well as post-issue task order 
construction. 

 
• Marginal.  The proposal includes all of the requested information for 

the subfactor.  The organization chart and descriptions are incomplete 
or authorities and responsibilities are not clear. 

 
• Unsatisfactory.  The proposal does not include all of the requested 

information for the subfactor.  The required descriptive narrative does 
not accompany the organization chart, or vice versa. 

 
4.1.3.2 Subfactor B - Key Personnel 
 
Identify the individuals proposed to fill the key positions listed in 
Section 01000 which includes Project Manager, Contractor Quality Control 
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System Manager (CQCSM), Contract Safety Officer, Project Engineer, Project 
Superintendent, Quality Control Representative (QCR), and Site Safety 
Representative.  Provide resumes for each individual.  Resumes must support 
the individual’s qualifications to perform in the identified position.  
Resumes shall include a list of projects completed by the proposed 
individual.  The list shall include contract number, completion date, title, 
detailed description, dollar value, and position held.  Preference will be 
given to individuals with past relevant experience (see paragraph 4.1.1). 

 
4.1.3.2.1 Letters of Direction/Commitment 
 
Provide copies of letters of direction/commitment to each key personnel from 
an appropriate officer of the company. 

 
4.1.3.2.2 Evaluation Standards, Subfactor B 
 
Letters of Direction will not be separately rated.  However, the data 
provided will be used to supplement the data provided for Subfactor B and 
will affect the final rating of this subfactor. 

 
• Outstanding.  The proposal includes all requested information for the 

subfactor.  All proposed key personnel exceed the minimum qualification 
standards described in Section 01000. 

 
• Above Average.  The proposal includes all requested information for the 

subfactor.  All proposed key personnel meet or exceed the minimum 
qualification standards described in Section 01000. 

 
• Satisfactory.  The proposal includes all requested information for the 

subfactor.  All proposed key personnel meet the minimum qualification 
standards described in Section 01000. 

 
• Marginal.  The proposal does not include all of the requested 

information for the subfactor; or not all key personnel are identified; 
or identified personnel do not meet the minimum qualification standards 
described in Section 01000. 

 
• Unsatisfactory.  The proposal does not include all of the requested 

information for the subfactor.  Not all key personnel are identified and 
not all identified personnel meet minimum qualification standards 
described in Section 01000. 

 
4.1.5 Factor III, Experience and Past Performance 
 
Data provided in support of this factor shall clearly demonstrate the 
Offeror’s ability to meet the requirements of the contract based on its 
experience and performance history on relevant contracts, as described in 
paragraph 4.1.1. 
 
For each of the contracts identified in Subfactors A and B below, a Contract 
Data Sheet shall be completed.  This sheet is included as Attachment 1 to 
this specification section.  All requested information must be provided.  
Failure to provide any of the requested data may be cause to eliminate a 
contract from consideration in the evaluation.  Only the form provided as 
Attachment 1 will be accepted.  Data submitted in any other format will be 
eliminated from consideration. 
 
Additionally for Subfactor A, IDIQ Contracts, on a separate sheet, include a 
complete list of all task orders received on the IDIQ contract.  Provide the 
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following information for each task order:  task order number, title, brief 
scope of work, location, task order amount, task order duration, issue date, 
completion date, and final task order performance rating, if applicable. 

 
If the Offeror intends to rely on its joint venture partner’s past 
experience, the Offeror shall submit a Contract Data Sheet (Attachment 1) 
for the joint venture partner’s relevant experience.  In order to 
demonstrate the depth of its experience, Offerors may submit data for 
themselves and their joint venture partner for the same contract.  However, 
the submission of data for multiple team members on the same contract will 
only be counted as a single contract. 

 
4.1.5.1 Information Quality 
 
Offerors should submit complete and accurate information.  The Government 
may elect not to request additional information to perform the evaluation. 

 
4.1.5.2 Past Performance 
 
For each of the contracts identified in Subfactors A and B below, indicate 
the final overall performance rating received on the applicable Contract 
Data Sheet.  Only performance ratings for the Offeror will be considered.  
Provide documentation of the indicated rating in a separate tab.  
Undocumented performance ratings may not be considered.  The Government may 
use data provided by the Offeror and data obtained from other sources.  
While the Government may elect to consider data obtained from other sources, 
the burden of providing thorough and complete past performance information 
rests with the Offeror. 
 
For Subfactor A, IDIQ Contracts, Offerors shall submit documented 
performance ratings for both the contract and all individual task orders 
within the contract, as issued by the Contracting Agency. 
 

4.1.5.3 Customer Satisfaction 
 
A customer survey sheet is provided at the end of this section as Attachment 
3.  Offerors shall complete Part A for each of the contracts identified for 
Subfactors A and B (max 8).  Offerors shall send the partially completed 
forms to the Contracting Agency/Officer for completion of Part B.  The 
respondent shall be instructed to return completed surveys directly to the 
Contracting Officer at the following address: 

 
 US Army Engineer District, Honolulu 
 CEPOH-CT-C 
 Attn:  DACA83-02-R-0006, Customer Survey 
 Bldg. 230 
 Fort Shafter, HI  96858-5440 
 
 Fax:  808-438-8588 
 
  Respondents should be requested to return surveys by the closing date of the 
solicitation.  Offerors are advised that they are responsible for ensuring 
timely receipt of completed surveys by the Government.  Surveys that are not 
received may impact an Offeror’s rating for this subfactor.  Surveys received 
directly from offerors will not be considered in the evaluation.  Only surveys 
submitted on the provided form (Attachment 3) will be considered. 
 
A copy of page 1 of all survey sheets sent shall be included in this tab.  
Ensure that the reference number is completed on each survey sheet to 
correctly match surveys to the contracts listed. 
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4.1.5.4 Neutral Ratings 
 
Offerors will not be rated favorably or unfavorably if the Offeror does not 
have a record of relevant past performance or information on past 
performance is not available.  However, an Offeror with no past performance 
history may be considered less favorably than an Offeror with a favorable 
past performance history. 

 
4.1.5.5 Subfactor A - IDIQ Contracts 
 
Offerors shall identify IDIQ-type contracts (not task orders), demonstrating 
relevant experience, completed after 1998, or still underway and awarded 
prior to September 2002, in which they were/are the prime contractor.  The 
selected contracts should demonstrate familiarity with the various types of 
work and conditions that may be encountered on this contract.  Identify no 
more than 4 contracts. 

 
4.1.5.6 Subfactor B - Non-IDIQ Contracts 
 
Offerors shall identify contracts (not task orders) other than IDIQ-type, 
demonstrating relevant experience, completed after 1998, or still underway 
and awarded prior to September 2002, in which they were/are the prime 
contractor.  The selected contracts should demonstrate familiarity with the 
various types of work and conditions that may be encountered on this 
contract.  Identify no more than 4 contracts. 

 
4.1.5.7 Evaluation Standards, Factor III 
 
Subfactors A and B will be individually rated then combined into a single 
rating for this factor based on the evaluation of the two subfactors as 
follows: 

 
• Satisfactory.  Both subfactors rated Favorable. 

 
• Marginal.  One subfactor rated Unfavorable. 

 
• Unsatisfactory.  Both subfactors rated Unfavorable. 

 
 
4.1.5.8 Evaluation Standards, Subfactors A and B 
 
Past performance and customer surveys will not be separately rated.  
However, the data provided for this element will be used to supplement the 
data provided for Subfactors A and B and will affect the final rating of 
these subfactors.  The Government may use data provided by the offeror and 
data obtained from other sources. 

 
• Favorable.  The Offeror has provided at least one (1) contract meeting 

the stated subfactor criteria and none of the final performance ratings 
are less than Satisfactory.  Surveys were received for at least 50% of 
the contracts listed in Subfactors A and B (max 8).  On all surveys 
received, none of the ratings for questions 2 through 9 were less than 
satisfactory. 

 
• Unfavorable.  None of the contracts provided by the Offeror meet the 

stated subfactor criteria or at least one of the submitted contracts 
received a less than Satisfactory final performance rating, or 
documented performance ratings were not submitted.  Surveys were 
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received for less than 50% of the contracts listed in Subfactors A and B 
or on at least one of the surveys received, one or more of the ratings 
for questions 2 through 9 were less than satisfactory. 

 
 

• Neutral.  The Offeror has no past performance history meeting the stated 
subfactor criteria. 

 
 
 
4.1.6. Factor IV, Small Business Program 
 
Offerors shall submit data that demonstrate its use of Small Business 
Concerns for Subfactors A and B.  Small Business Concerns include small 
disadvantaged businesses (SDB), women-owned small businesses, HUBZone small 
businesses, veteran-owned small businesses and service disabled veteran-
owned small businesses. 

 
4.1.6.1 Subfactor A - Extent of proposed Small Business participation in the 
performance of the proposed contract. 
 

• If the offeror is submitting a proposal as a joint venture (JV), 
identify the size status of each member of the JV. 

 
• Identify in terms of dollar value and percentage of the total proposed 

contract price, the extent of work the offeror will perform as the prime 
contractor.  (For the purpose of this evaluation factor, assume that the 
contract price equals $3M). 

 
• Identify in terms of dollar value and percentage of the total proposed 

contract price, the work to be subcontracted to small business concerns, 
SDB concerns, women-owned small business concerns, HUBZone small 
businesses, veteran-owned small business concerns, service disabled 
veteran owned small business concerns, and if applicable, historically 
black colleges or universities/minority institutions (HBCU/MI). 

 
• Provide a list of Small Businesses (SB), Small Disadvantaged Businesses 

(SDB), Women-Owned Small Businesses (WOSB), HubZone Small Businesses, 
Veteran-Owned Small Businesses (VOSB), and Historically Black Colleges 
or Universities/Minority Institutions (HBCU) which the Offeror proposes 
to use as a joint venture, teaming arrangement, or subcontractor if 
awarded a contract under this solicitation.  The listing shall include 
the name, address, telephone number, and type of work each concern is 
anticipated to perform. 

 
4.1.6.1.1 Evaluation Standards 
 

• Acceptable.  Offeror’s proposal shows satisfactory level of effort and 
commitment to utilize small business concerns for this project.  
Specific small business firms to be utilized are identified. 

 
• Not Acceptable.  Offeror’s proposal lacks effort and commitment to 

utilize small business concerns for this project.  No listing of small 
businesses to be utilized is provided. 

 
4.1.6.2 Subfactor B - Past performance in complying with Small Business 
Subcontracting Plan goals. 
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• Provide SF 294’s, “Subcontracting Report for Individual Contracts” for 
projects of similar scope and magnitude. 

 
 

4.1.6.2.1 Evaluation Standards 
 
 
 

• Acceptable.  All subcontracting goals were met or a satisfactory 
justification provided.  Small business concerns will be given an 
acceptable rating. 

 
• Neutral.  Except in the case of small business Offerors, Offerors will 

not be rated favorably or unfavorably if the Offeror does not have a 
record of relevant past performance in complying with small business 
subcontracting goals. 

  
• Not Acceptable.  Subcontracting goals were not met and no satisfactory 

justification was provided. 
 
 
4.2 Price Evaluation 
 
Data provided in response to price shall be included in Volume II, “Price 
Proposal”.  All references to Offeror shall include any proposed joint 
venture partners meeting the criteria stated in paragraph 4.1.2 above. 

 
4.2.1 General 
 
Offerors shall submit the cost data identified below that they are proposing 
to use in the development of all cost estimates that this contract may 
require.  The proposed cost data, if awarded a contract, shall be used for 
the life of the contract, subject to review and resubmittal at the 
discretion of the Contracting Officer.  Offerors shall indicate the start 
date of their fiscal accounting period.  All cost data will be reviewed at 
least annually, generally coinciding with this accounting period.  
Adjustments to the cost data, based on current documentation, may be 
considered subject to approval of the Contracting Officer. 

 
Offerors are reminded that the cost factors included in this proposal will 
be contractually binding and are cautioned not to “low ball” any of the 
numbers in its proposal and estimate in order to come out with a low total 
cost.  If awarded one of the contracts, the factors shown in this proposal 
will be used in all future task orders. 

 
4.2.2 Workmen’s Comp Insurance 
 
Offerors shall submit premium statement(s) from their insurance company(ies) 
identifying all workmen’s compensation insurance in effect at the time of 
this solicitation.  Successful offerors will be required to maintain current 
premium statement(s) on file with the Contracting Officer throughout the 
life of the contract. 

 
4.2.3 Performance and Payment Bond 
 
Offerors shall submit a statement from their surety defining the bond 
rate(s) in effect at the time of this solicitation.  Successful offerors 
will be required to maintain current bond rates on file with the Contracting 
Officer throughout the life of the contract. 
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4.2.4 Home Office Overhead 
 
Offerors shall submit their proposed home office overhead rate, including 
all data and calculations used in arriving at that rate.  Home office 
overhead components shall comply with FAR Part 31. 

 
4.2.5 Contract Management Fixed Costs 
 
Offerors shall submit their proposed fixed cost elements relating to the 
management of the contract, i.e. Project Manager, CQCSM, Contract Safety 
Officer.  These costs shall be complete, including labor, labor burden, 
fringe benefits, travel and transportation.  Provide the daily (calendar 
day) rate and annual rate and a breakdown of all cost elements proposed for 
each of the key personnel proposed in Volume I, Factor II, Subfactor B. 

 
4.2.6 Field Office Management Fixed Costs 
 
Offerors shall submit their proposed fixed cost elements relating to the 
management of task orders, i.e. Project Engineer, Project Superintendent, 
QCR, Site Safety representative.  These costs shall be complete, including 
labor, labor burden, fringe benefits, travel and transportation.  Provide 
the daily (calendar day) rate and annual rate and a breakdown of all cost 
elements proposed for each of the field office management key personnel 
proposed in Volume I, Factor II, Subfactor B. 

 
4.2.7 Determination of Relative Price 
 
As a measure of relative price, the Government will apply the following 
formula to the cost factors submitted in Section 00010.  (Offerors shall 
ensure the data in Section 00010 is complete and accurate.  Failure to 
provide the requested data in Section 00010 in the requested format may be 
cause for a determination of non-responsiveness.)  Offerors shall not 
compute Total Price.  The Government will perform this calculation during 
its evaluation.  The resultant number/total price will be used to compare 
the cost of doing business among all Offerors. 

 
{Contract management cost* 
 + (Field office management cost*} 
x  (1 + Home Office Overhead rate*) 
x  (1 + Performance and payment bond rates*@) 
=   Total Price 

 
* from Section 00010, Proposal Summary 
@ bond based on $3 million using the calculation schedule in 

Section 00010, Proposal Summary 
 
 
 

*** End of Section 00120 *** 
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CONTRACT DATA SHEET 
RFP No. DACA83-02-R-0006 

 
The data provided on this sheet will provide supporting information for the 
Offeror’s Experience and Past Performance (Factor III).  Use this form to document 
projects for Federal, State, and Local governments, and/or private sector that have 
been completed or substantially completed after 1998, or still underway and awarded 
prior to September 2002 that are directly related to the various types of work that 
may be encountered on this contract, as required in this section of the 
solicitation. 

Offeror’s Name:  
 
 
 
Point of Contact: 

Phone Number: 
 
Fax Number: 
 
E-Mail Address: 

Contract No: Reference #: Vol I, Tab ____, Contract # ___
 
Contract Title: 
 
 
 
 
Location: 
 
Type of Contract (i.e. firm-fixed, price, cost reimbursable, IDIQ, etc.): 
 
 
Contract Description: 
 

Award Date: 
 
Original Completion Date: 
 
Actual Completion Date: 
 
 
Award Amount: 
 
Final Contract Price: 
 
 
Was Offeror the PRIME or a SUB? 
 
Percentage of Contract Performed by Offeror: 
 
Type/scope of work performed by the Offeror: 
 



 Project Data Sheet 
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Overall Performance Rating: 
 
Date of Evaluation: 
 
Quality Awards, Letters of Appreciation/Commendation, Written Overall Performance 
Evaluations Received.  List documents here, include document(s) in Volume I, Factor 
II, Past Experience and Past Performance tab. 
 

Type and Extent of Subcontracting.  List names of major subcontractors used. 

Describe any other factors relevant to past experience or past performance that 
demonstrate the Offeror’s capabilities and qualifications in relation to the 
proposed contract. 

End user (i.e. DPW, BCE, etc.) 
 
Point of Contact (Name & Title): 
 
 
Phone Number: 
 
Fax Number: 
 
E-mail Address:  
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PROJECT:  

CONTRACT: DACA83-02-R-0006  PROFIT FOR:  

   ESTIMATED BY:  
  

FACTOR (a) 
RATE 
(b) WEIGHT (c)   

VALUE 
(b x c) 

1. Degree of Risk 20      
  Very low   0.030   
  Mod low   0.050   
  Average   0.075   
  Mod high   0.110   
  High   0.120   
2. Relative Difficulty of Work 15     
  Very simple   0.030   
  Simple   0.040   
  Average   0.075   
  Complex   0.110   
  Very complex   0.120   
3. Size of Job 15     
  < $100,000   0.120   
  0.1 - 1.0 million   0.110   
  1.0 - 2.0 million   0.100   
  2.0 - 2.5 million   0.090   
  2.5 - 3.5 million   0.080   
  3.5 - 4.0 million   0.070   
  4.0 - 4.5 million   0.060   
  4.5 - 5.0 million   0.050   
  5.0 - 10.0   0.040   
  > 10 million   0.030   
4. Periods of Performance 15     
  Short (< 30 days)   0.030   
  Mod short   0.050   
  Average   0.080   
  Mod long   0.100   
  Long (> 2 years)   0.120   
5. Contractor's Investment 5     
  None   0.030   
  Little   0.050   
  Average   0.070   
  Mod high   0.090   
  High   0.120   
6. Assistance by Government 5     
  None   0.120   
  Small   0.090   
  Moderate   0.070   
  Mod large   0.050   
  Large   0.030   
7. Subcontracting 25      
  0%   0.120   
  0% - 20%   0.100   
  20% - 40%   0.080   
  40% - 60%   0.050   
  60% - 80%   0.030   
      TOTAL PROFIT   



Part B continued Customer Satisfaction Questionnaire 

DACA83-02-R-0006 00120 - 18 Attachment 3 
  

CUSTOMER SATISFACTION QUESTIONNAIRE 
 
 
PART A (to be completed by Offeror) 
 
 Reference #: Vol ____, Tab ____, Project # ___ 
 
Name of Offeror:   
 
Contract Number/Contract Title /Location   
 
  
 
Contract Description:   
 
  
 
  
 
  
 
Award Date:   
 
Original Completion Date:   
 
Actual Completion Date:   
 
Award Amount:   
 
Final Contract Price:   
 
% of work and type of work performed by the Offeror:   
 
  
 
  
 
 

===================================================================== 
 
PART B (to be completed by Respondent) 
 
 
Organization Name:  
 
Your Name:   
 
Your Title:   Phone Number:  
 
Your role on this contract:   
 
Name and phone number of any additional person(s) who may or may not have a 
different opinion on this contractor's job performance. 
 
  
 
  
 
  
 

******************************* 
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1.  Describe any special conditions affecting the work. 
 
  

  

  

 
Circle the appropriate rating and provide supporting narrative below for 

questions 2 - 8 
 
 
2.  How would you rate the quality of construction in terms of compliance with 
the contract plans and specifications? 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
 
  

  

  

 
3.  How would you rate the timeliness of performance, taking into account all 
excusable delays? 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
 
  

  

  

 
4.  How would you rate the cost of the project, in terms of initial price 
reasonableness and control of changes and claims? 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
 
  

  

  

 
5.  How would you rate the offeror's ability and cooperativeness in complying 
with other contract terms and conditions? 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
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6.  How effective was the Offeror's management of the administrative aspects 
of performance, such as communicating and performing routine coordination? 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
 
  

  

  

 
7.  How would you rate the Offeror's willingness to cooperate with, and assist 
the customer in routine matters?  Non-routine matters? 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
 
  

  

  

 
8.  What is your assessment of the Offeror's business integrity? 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
 
  

  

  

 
9.  How would you rate the overall performance of the Offeror?  (Please 
provide comments, especially if Outstanding or Unsatisfactory) 
 
 Unsatisfactory Marginal Satisfactory Very Good Outstanding 
 
  

  

  

 
10.  Would you recommend using this firm for any future similar types of work 
for your organization, and why or why not? 
  

  

  

 
Thank you very much for responding to this questionnaire.  Please mail or fax 
your completed questionnaire to the following address: 
 
US Army Engineer District, Honolulu, CEPOH-CT-C 
Attn: DACA83-02-R-0006, Customer Survey 
Bldg. 230 
Fort Shafter, HI  96858-5440 
 
Phone: 808-438-8572 (Ms. Linda Oshiro) 
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SECTION 00740 
 

SCOPE OF WORK 
SAMPLE TASK ORDER NO. IDIQ-06-0001 

 
 
1.  TITLE: FY03 DHP Pkg T-14, Privacy Compliance, Radiology, Tripler 
Army Medical Center, Oahu, Hawaii 
 
2.  DESCRIPTION OF WORK: 
 
This project will consist of the renovation of an existing radiology 
module currently being used for ultrasound examinations. The current 
spaces include two examination rooms, two changing areas, restroom, 
and staff work area. The project will entail demolition/renovation of 
the existing spaces into four examination rooms, a staff work area and 
relocated restroom. Work includes reconstruction of corridor walls, 
new sinks and plumbing that will require work on floor below in the 
ceiling area above an all-hours laboratory, and demolition of existing 
wall and floor ducts. The laboratory on the floor below is operational 
at all times (24 hrs a day/7 days a week). Work will also include 
preparing an area within the Radiology clinic for temporary ultrasound 
rooms, modifying the existing air conditioning, electrical and 
communications systems. 
 
The project will be phased to keep the Radiology area operational 
during the renovation work. Some phases must be done on weekends or 
off-hours. Other phases may be done during normal hours. Details are 
shown in the plans. Employees, patients and visitors shall be isolated 
and separated from by-products of dust, fire and smoke during all 
renovation phases. 

 
3.  CONTRACTOR REQUIREMENTS: 
 
The Offeror’s Proposal shall address, at minimum, the following: 

 
a) The Offeror’s proposed sample task order price and cost estimate; 

 
b) The Offeror’s proposed performance schedule for the sample task 
order;  

 
c) The Offeror’s demonstrated understanding of the sample task order 
work, identifying possible issues or clarifications that may be 
needed, and the follow on assumptions made or solutions proposed. 

 
4.  PERFORMANCE PERIOD: 
 
The Offeror shall develop and justify the performance period in the 
proposed performance schedule, noted in 3.b) above. 

 
5.  GOVERNMENT FURNISHED ITEMS:  None 
 
6.  PHASING REQUIREMENTS:  See phasing identified in plans. 
 
7.  ATTACHMENTS:  Plans and specifications dated 18 October 2002. 
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SECTION 00800 Special Contract Requirements  
  
  
CLAUSES INCORPORATED BY FULL TEXT  
 
 
S-8 UTILITY OUTAGES 
 
 
Utility outages shall be as hereinafter specified, unless otherwise indicated or specified.  
Interruptions to existing utilities shall be held to a minimum.  Outages to facilitate connections to 
existing systems shall be scheduled to take place during periods of minimum demand.  The 
Contractor shall submit a planned schedule of outages to the Contracting Officer for proper 
coordination with existing facilities, and shall notify the Contracting Officer in writing not less than 
(to be designated within each task order) in advance of the intended interruptions.  Planned 
schedule of outages shall include specific dates, times, and anticipated duration of proposed 
outages.  In the event the proposed outages interfere with station operations, the Contracting 
Officer will consider or offer alternate dates and/or times. Outages may be permitted during off-
peak hours, hours of darkness, weekends, and holidays, at no additional cost to the Government.  
Work shall be planned to minimize outages.  No utility outage will be permitted until the 
Contractor receives written approval from the Contracting Officer. 
 
     [End of Statement] 
 
 
S-36.8 GROUND-FAULT CIRCUIT INTERRUPTERS 
 
 
Ground-fault circuit interrupters for all 125-volt single phase 15- and 20-ampere receptacle outlets 
which are not part of the permanent wiring of the building or structure shall be provided by the 
Contractor in accordance with Section 305-6 of the 1999 National Electrical Code. 
 

[End of Statement] 
 
 
S-36.7 IDENTIFICATION OF EMPLOYEES 
 
 
The Contractor shall be responsible for furnishing to each employee and for requiring each 
employee engaged on the work to display such identification as may be approved and directed by 
the Contracting Officer.  All prescribed identification shall immediately be delivered to the 
Contracting Officer for cancellation upon the release of any employee.   When required by the 
Contracting Officer, the Contractor shall obtain and submit fingerprints of all persons employed or 
to be employed on the project. 
 

[End of Statement] 
 
 
S-36.6 CERTIFICATES OF COMPLIANCE 
 
 
Any certificates required for demonstrating proof of compliance of materials with specification 
requirements shall be executed in five (5) copies.  Each certificate shall be signed by an official 
authorized to certify in behalf of the manufacturing company and shall contain the name and 
address of the Contractor, the project name and location, and the quantity and date or dates of 
shipment or delivery to which the certificates apply.  Copies of laboratory test reports submitted 
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with certificates shall contain the name and address of the testing laboratory and the date or 
dates of the tests to which the report applies.  Certification shall not be construed as relieving the 
Contractor from furnishing satisfactory material, if after tests are performed on selected samples, 
the material is found not to meet the specific requirements. 
 

[End of Statement] 
 
 
S-36.5       TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 
1.  This provision specifies the procedure for determination of time extensions for unusually 
severe weather in accordance with the contract clause entitled DEFAULT (FIXED-PRICE 
CONSTRUCTION).  In order for the Contracting Officer to award a time extension under this 
clause, the following conditions must be satisfied: 
  

a.  The weather experienced at the project site during the contract period must be found to be 
unusually severe, that is, more severe than the adverse weather anticipated for the project 
location during any given month. 
 

b.  The unusually severe weather must actually cause a delay to the completion of the 
project.  The delay must be beyond the control and without the fault or negligence of the 
Contractor. 
 
2.  The following schedule of monthly anticipated adverse weather delays is based on National 
Oceanic and Atmospheric Administration (NOAA) or similar data for the project location and will 
constitute the base line for monthly weather time evaluations.  The Contractor's progress 
schedule must reflect these anticipated adverse weather delays in all weather dependent 
activities. 
 
 

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON **01 DAY WORK WEEK 

 
  JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
 
    3    2    3    2    2   1   1    2    2    2    2    5 
 
3.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, 
the Contractor will record on the daily CQC report, the occurrence of adverse weather and 
resultant impact to normally scheduled work.  Actual adverse weather delay days must prevent 
work on criticial activities for 50 percent or more of the Contractor's scheduled work day.  The 
number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month), be calculated chronologically from 
the first to the last day of each month, and be recorded as full days.  If the number of actual 
adverse weather delay days exceeds the number of days anticipated in paragraph 2, above, the 
Contracting Officer will convert any qualifying delays to calendar days, giving full consideration for 
equivalent fair weather work days, and issue a modification in accordance with the contract 
clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION). [ER 415-1-15, 31 Oct 89] 
 
 
S-36.34      VEHICLE REGISTRATION 
 
1. All vehicles operating on Army Installations must have a valid registration, valid certificate of 

insurance, current safety inspection and be operated by a licensed driver.   Vehicle operators 
shall be prepared to present these documents when requested by the security guard. 
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2. Contractor vehicles utilized in performance of the contract shall be registered with the 
Installation Provost Marshal for entry into any Army Installation.  This includes contractor 
employees’ privately-owned vehicles (POVs) used to travel to and from the job site.  
Employees will be allowed to register only one vehicle. It shall be the sole responsibility of the 
contractor to register vehicles with the Provost Marshal. 

 
3. Prior to contract performance, the contractor shall provide the Contracting Officer with a list of 

company-owned vehicles, employee POVs, and any subcontractor vehicles to be registered.  
The Contracting Officer will prepare a request for vehicle registration to the Provost Marshal.  
Upon receipt of the signed request the contractor shall report directly to the Provost Marshal 
for vehicle registration.  Contractor employees must report in person for registration of their 
POVs.   The following documents will be required to be presented to the Provost Marshal for 
vehicle registration: 

 
a. Contracting Officer’s request for vehicle registration. 
b. Valid Vehicle registration 
c. Valid Certificate of Insurance 
d. Current Safety Inspection 
e. Valid driver’s license 

 
4.  At any time contractor employees (or subcontractor employees) are operating contractor-

owned vehicles on an Army Installation, they shall have in their possession a letter signed by 
a corporate officer authorizing the individual to drive the vehicle.   

 
5. The Contracting Officer and the Provost Marshal  office shall be notified of any changes in 

vehicles within three business days of the change.  
 
6. In the event the Provost Marshal issues extended passes for vehicles, lost passes shall be 

reported immediately, in writing, to the appropriate Provost Marshal Office, in order to obtain 
new passes.  Notification shall include all circumstances surrounding the loss of the original 
passes.  All vehicle passes issued shall be returned to the Provost Marshal upon completion 
of the contract, termination of an employee or discontinued use of the registered vehicles. 

 
7. Failure to follow the procedures outlined above may result in delays in entering Army 

Installations.  The Government is not responsible for any adverse impact on the contractor or 
its operation as a result of delays due to the failure to register vehicles. 

 
 
S-36.35   ORDERING PERIODS (OCT 2002)   
 
Any contract awarded as a result of this solicitation will consist of a Base Ordering Period 
and Three (3) Optional Ordering Periods.  The Base Ordering Period shall begin on the 
effective date of the contract and shall extend for a period of one year.  The exercising of 
any Optional Ordering Period shall revise and extend the current contract duration by an 
additional year.  The Contracting Officer reserves the right to exercise an optional 
ordering period at any time during the currently established contract duration. 
 
 
S-36.36  MINIMUM/MAXIMUM VALUE (MULTIPLE AWARD)  (OCT 2002) 
 
a.  The maximum dollar value that the Government will order under all of the contracts awarded 
will be $24,000,000.00.  There is no maximum amount per base or option period.  If the 
Government’s requirements for services do not result in orders (under all of the contracts 
awarded) totaling the “maximum” amount, that event shall not constitute basis for an equitable 
adjustment under any contract. 
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b.  The guaranteed minimum quantity in value of work which will be required under this contract, 
and which will be initiated by one or more task orders, shall be calculated based on the average 
amount per period [ i.e. maximum dollar value of the contract divided by the number of periods 
(base period plus all option periods)] divided by the number of contracts.    
 
The guaranteed minimum quantity for the base period of this contract is 2% of the average 
amount per period divided by the number of contracts.  For each period thereafter, the minimum 
guaranteed amount would be 1% of the average amount per period divided by the number of 
contracts. 
 
 
S-36.21 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a)  The Government shall make all reasonably required amounts of utilities available to the 
Contractor from existing outlets and supplies, as specified in the contract.  Unless otherwise 
provided in the contract, the amount of each utility service consumed shall be charged to or paid 
for by the Contractor at prevailing rates charged to the Government or, where the utility is 
produced by the Government, at reasonable rates determined by the Contracting Officer.  The 
Contractor shall carefully conserve any utilities furnished without charge. 
 
(b)  The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting 
Officer, shall install and maintain all necessary temporary connections and distribution lines, and 
all meters required to measure the amount of each utility used for the purpose of determining 
charges.  Before final acceptance of the work by the Government, the Contractor shall remove all 
the temporary connections, distribution lines, meters, and associated paraphernalia.  
 
(c)  Schedule of utilities available from the Government without charge:  Water and Electricity. 
 
     [End of Statement] 
 
 
S-36.20 PERFORMANCE OF WORK BY THE CONTRACTOR - DEFINED (NOV 1998) 
 
 
(a) "Work," means physical work activities, involving any of the trades required to directly place 
the construction required by the contract.  It also includes physical activities that directly support 
the work, such as:  (1) warehousing;  (2) maintenance of equipment; (3) procurement and 
transportation of supplies or construction materials to the site for use by the contractor;  (4) 
procuring, transporting and providing equipment for use by the contractor;  (5) logistical activities 
that directly support the contractor's employees;  and (6) similar activities.  The meaning of the 
term does not include:  (1) physical work performed by subcontractors;  (2) procurement and 
transportation of supplies or construction materials to the site for use by subcontractors;  (3) 
procuring, transporting and providing equipment for use by subcontractors;  logistical activities 
undertaken by subcontractors for the benefit of contractor or subcontractor employees;  (4) 
superintendence, quality control, clerical or similar activities;  or (5) other activities of a similar 
nature. 
 
Work will be quantified in terms of its monetary cost to the contractor, and will be compared to the 
total direct costs that the contractor incurs in performing the contract. 
 
(b)  "On the site" means the area within the construction limits depicted or described in the 
contract drawings or specifications.  Activities such as transportation, maintenance and logistics 
that take place outside of the construction limits depicted or described are still "on the site," if in 
direct support of activities within the construction limits. 
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(c)  "The contractor's own organization" means those individuals who are employed and paid by 
the contractor, whether full or part time.  If a joint venture or partnership, members (and their paid 
employees) of the joint venture or partners are considered part of "the contractor's own 
organization." If a corporation, wholly-owned subsidiary elements of the corporation and their paid 
employees, are considered part of "the contractor's own organization." Any individual who is 
employed or paid, even on a occasional basis by an entity other than the contractor (such as a 
subcontractor), or any subcontractor or supplier to the contractor, is not considered part of "the 
contractor's own organization." 
 
     [End of Statement] 
 
 
S-36.19 PROGRESS CHARTS 
 
 
If the Government revises the work to be accomplished by issuing a Notice to Proceed with a 
change to the contract which would affect the order of work or duration of time for completing the 
work, the progress chart prepared by the Contractor pursuant to the Contract Clause entitled 
'SCHEDULE FOR CONSTRUCTION CONTRACTS' shall be revised promptly by the Contractor 
by adding to, deleting, or rescheduling the affected features to indicate the Contractor's current 
plans for completing the work as revised.  The cost for this revision of the schedule is a part of the 
cost of the change.  Revisions to the progress charts shall be made no later than the next regular 
progress updating following notice to proceed with the change, whether or not the formal 
modification to the contract has been issued.  If the Contractor fails or refuses to incorporate the 
changed work in the progress chart, the Contracting Officer may furnish revisions which the 
Contractor shall include and use in the progress chart until the modification is settled or until 
actual dates supersede the estimated data.  If the Contractor objects to the changes furnished by 
the Contracting Officer, it shall submit such objections in writing along with a counterplan within 
20 days after the date suggested revisions were furnished by the Contracting Officer.  Failure to 
submit objections and counterplan within the 20 days will be deemed to indicate the Contractor's 
concurrence in the Contracting Officer's suggested revisions.  The schedule into which these 
revisions have been incorporated shall become the current schedule for continued evaluation of 
progress and the document which will be used to evaluate impact on the Contractor's work for 
time extensions.  
 
     [End of Statement] 
 
 
S-36.18 ACCIDENT PREVENTION PLAN  (DEC 1998) 
 
 
Within 15 days after receipt of Notice of Award of the contract, and at least 7 days prior to the 
preconstruction conference, four copies of the Accident Prevention Program shall be submitted to 
the Contracting Officer for review and acceptance.  The program shall consist of the following 
forms and documents: 
 
(a)  An executed POD Form 248-R Rev (1 Jun 98), Accident Prevention Program, Administrative 
Plan. 
 
(b) An executed POD Form 184-R Rev (16 Oct 98), Activity Hazard Analysis.  (At the Contracting 
Officer's discretion, the Contractor may submit its Activity Hazard Analysis only for the first phase 
of construction provided that it is accompanied by an outline of the remaining phases of 
construction.  All remaining phases shall be submitted and accepted prior to the beginning of 
work in each phase.) 
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(c)   A copy of company policy statement of accident prevention and any other guidance 
statements normally provided new employees. 
 
Contractor shall not commence physical work at the site until the program has been accepted by 
the Contracting Officer, or his authorized representative.  In developing and implementing its 
Accident Prevention Program, the Contractor is also responsible for reviewing Section 1 of the 
most current edition (Sep 1996) of US Army Corps of Engineers Safety and Health Requirements 
Manual, Engineer Manual 385-1-1.  [See paragraph entitled, SAFETY STANDARDS, in Section 
00800] 
 
     [End of Statement] 
 
 
S-36.17 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  (AUG 1999) 
 
 
Whenever a contract or modification of contract price is negotiated, the Contractor's cost 
proposals for equipment ownership and operating expenses shall be determined in accordance 
with the requirements of Special Contract Requirements statement, entitled "EQUIPMENT 
OWNERSHIP AND OPERATING EXPENSE SCHEDULE," of this solicitation.  EP 1110-1-8 
"Construction Equipment Ownership and Operating Expense Schedule" is available at 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep1110-1-8(vol10)/toc.htm for State of 
Hawaii (Region 10) and at http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep1110-1-
8(vol12)/toc.htm  
for Kwajalein Island, Roi-Namur Island, and Meck Island (Area 12), including Guam, American 
Samoa, and Johnston Island).  [FAR 31.105(d)(2)(i) and EFARS 31.105(d)(2)(i)(b)]. 
 
     [End of Statement] 
 
 
S-36.11 POSTERS AND NOTICES 
 
 
Wage Rate, Equal Employment Opportunity, and Nondiscrimination in Employment Posters and 
Notices will be provided to the Contractor by the Contracting Officer.  The Contractor shall mount 
these posters and notices, together with the wage determination decision, under weatherproof, 
transparent, protective covering, in one or more conspicuous places, as approved, and readily 
available to employees. 
 

[End of Statement] 
 
 
S-28.11 PERFORMANCE AND PAYMENT BONDS FOR INDEFINITE QUANTITY 
CONTRACTS (NOV 2002) 
 
 
Within fourteen (14) calendar days after the date of contract award, the contractor to whom award 
is made shall furnish the Government with two bonds, namely, a Performance Bond (Standard 
Form 25) and a Payment Bond (Standard Form 25-A), each with good and sufficient surety or 
sureties acceptable to the Government. 
 
Within ten (10) calendar days following award of a task order, the contractor shall furnish the 
Government a Consent of Surety and Increase of  Penalty to increase the amount of their existing 
bond.  The amount shall be 100% of the individual task order award price.  Any bonds furnished 
will be furnished by the Contractor to the Government prior to issuance of a Notice to Proceed by 
the Government. 
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     [End of Statement] 
 
 
S-28.7 REQUIRED INSURANCE (Dec 1993) 
 
 
(The following is applicable when work is performed on a government installation.) 
 
The minimum insurance requirements, pursuant to Section 00700, Contract Clause, 
"INSURANCE - - WORK ON A GOVERNMENT INSTALLATION" of this contract, are: 
 
Workers' Compensation and Employer's Liability Insurance - Minimum coverage of $100,000. 
 
Comprehensive General Liability Insurance - Minimum coverage of $500,000 per occurrence. 
 
Automobile Liability Insurance 
 
(1)  Bodily Injury:  Minimum coverage of $200,000 per person and $500,000 per occurrence. 
 
(2)  Property Damage:  Minimum coverage of $20,000 per occurrence. 
 
The Contractor shall insert the substance of this clause in subcontracts under this contract that 
require work on a Government installation.  The Certificate Holder for Subcontractors' Certificates 
of Insurance shall be the U.S. Army Engineer District, Honolulu, Fort Shafter, Hawaii  96858-
5440. [FAR 28.306 and 28.307-2] 
 
     [End of Statement] 
 
 
S-25  AWARD OF TASK ORDERS UNDER MULTIPLE AWARD CONTRACTS  
 
a.  More than one contract is being awarded for the same construction/services required under 
this contract.  Each Contractor shall be afforded a fair opportunity to be considered for each task 
order in excess of $2,500 unless one of the conditions in paragraph c. below applies. 
 
b.  The Government reserves the right to issue additional solicitations and award additional 
contracts within the region covered by this contract.  In this event, new indefinite delivery 
indefinite quantity contractors, in accordance with the terms of their contracts, may compete for 
Task Orders with the Contractors selected under this solicitation. 
 
c. The Government will provide all awardees a fair opportunity for consideration.  In accordance 
with FAR 16.505(b), the Government will consider one or more of the following factors when 
determining which Contractor will be awarded the task order - the importance of these factors will 
vary depending upon the services to be performed   
 
(1)  Past performance on earlier tasks under the multiple award contract; 
(2)  Quality of deliverables; 
(3)  Cost control; 
(4)  Price; 
(5)  Cost, or 
(6)  Other factors that the contracting officer believes are relevant. 
 
d. In accordance with FAR 16.505(b)(2), awardees need not be given an opportunity to be 
considered for a particular order in excess of $2,500.00 under multiple delivery order contracts or 
multiple task order contracts if the Contracting Officer determines that -  
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(1) The agency need for such supplies or services is such urgency that providing such 
opportunity would result in unacceptable delays; 
 
(2)  Only one such awardee is capable of providing such services required at the level of quality 
required because the services ordered are unique or highly specialized; 
  
(3)  The order should be issued on a sole-source basis in the interest of economy and efficiency 
as a logical follow-on to a task order already issued under this contract, provided that all multi-
awardees were given fair opportunity to be considered for the original order; or  
       
(4)  It is necessary to place an order to satisfy a minimum guarantee. 
 
e.  If the contractor believes it was not fairly considered for a particular task order, the contractor 
may present the matter to the contracting officer.  The contractor may appeal the explanation or 
decision of the contracting officer to the U.S. Army Corps of Engineers (USACE) Ombudsman at 
the following address: 
 
Headquarters 
U.S. Army Corps of Engineers 
ATTN:  CEPR-P (USACE Ombudsman) 
441 G Street, N.W. 
Room 3A14 
Washington, D.C.  20314-1000 
 
The Ombudsman will review the contractor’s complaint, and in coordination with the contracting 
officer, ensure that the contractor was afforded a fair opportunity to be considered for task order.   
 

[End of Statement] 
 
 
S-23.1     EMERGENCY PLANNING COMMUNITY RIGHT TO KNOW ACT (EPCRA) 
EXTREMELY HAZARDOUS SUBSTANCES (EHS), CERCLA HAZARDOUS SUBSTANCES, 
AND OTHER OSHA HAZARDOUS CHEMICALS (MAY 2000)  
 
This applies to any contractor utilizing EPCRA EHS, CERCLA hazardous substances, and other 
OSHA hazardous chemicals in performance of any work while on any US Army Garrison, Hawaii 
(USAG-HI) installations. The EPCRA EHS are defined in EPA document EPA 550-B-98-017, Title 
III List of List, Consolidated List of Chemicals Subject to the Emergency Planning and Community 
Right to Know Act and Section 112(r) of the Clean Air Act Amended.  Contractors are responsible 
for knowing which chemicals they may use or transport are contained on the list.  For 
convenience, contractors may review a copy of the EPA document at the Directorate of Public 
Works (DPW) Environmental Department.  To obtain a copy of the list, the document is also 
available at the U.S. Environmental Protection Agency (EPA) Web address 
http://www.epa.gov/ceppo/p-gen.htm.  For contractors’ information, the locations of these 
chemicals stored on USAG-HI installations are available upon request.  To obtain the list of 
locations, forward request to the following E-mail address:  takenakc@schofield-emh1.army.mil.  
Indicate name, company, contract awarded and description of contract.  A data base of locations 
of chemicals will then be forwarded upon review and approval of request.  Contractors working on 
USAG-HI installations are encouraged to review this database which will provide information 
where potentially hazardous chemicals are stored. 
 
  (1)  Reporting.  All spills of substances containing EPCRA EHS and CERCLA 
hazardous substances, and OSHA hazardous chemicals will be immediately reported to the 
Directorate of Public Works (DPW) Spill Response line at 656-1111 during normal working hours.  
After normal working hours or weekends/holidays, all spills will be reported to the DPW Work 
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Order Desk at 656-1275.  The Contracting Officer must be notified during the first business hour 
immediately after.  All waste developed resulting from EPCRA EHS, CERCLA hazardous 
substances, and other OSHA hazardous chemicals being utilized will be immediately reported to 
the DPW Environmental Office, phone:  656-2878 x 1022 (Mr. Akasaki). 
   
  (2)  All Contractors Utilizing Substances Containing EPCRA EHS, CERCLA 
hazardous substances, and other OSHA hazardous chemicals will perform the following prior to 
contract start. 
 
   (a)  Review the Installation Spill Contingency Plan, the Installation 
Hazardous Waste Management Plan and the 40-hour Environmental Compliance Officer Course 
manual available at the DPW Environmental Department or at the Directorate of Contracting.  
Upon review, the contractor or designated responsible employee shall sign a certification 
statement that they have reviewed and understand the contents of these documents. 
   (b)  Provide a list of all EPCRA EHS, CERCLA hazardous substances, 
and other OSHA hazardous chemicals projected to be utilized, the estimated quantities of each 
and the Material Safety Data Sheets to the DPW Environmental Department and also to building 
6040 East Range for material bar-codes. 
 
   (c)  Provide the name, phone number, and pager number of a company 
spill response point of contact.  The point of contact must be trained in spill response. 
 
   (d)  Provide a copy of an agreement with a hazardous materials spill 
response company in the event of a spill. 
 
   (e)  Provide copies of training certificates on environmental training and 
spill response training. 
 
   (f)   Appoint a primary and alternate Environmental Compliance Officer in 
writing. 
 
   (g)  Develop a notification procedure in the event of a spill to include 
phone numbers of response personnel, support agencies, National Response Center, State 
Hazard Evaluation Emergency Response Office and Civil Defense. 
 
  (3)   Annual Update.  On an annual basis, but not later than 1 February of each 
year, provide DPW Environmental Department an updated list as referenced in (2)(b) above.  
 
  (4)  Contractor Caused Spills or Waste Generated of Substances Containing 
EPCRA EHS, CERCLA Hazardous Substances, and OSHA Hazardous Chemicals.     
 
   (a)  All spills caused by the contractor will be cleaned up under 
supervision of the contractor and a qualified hazardous materials spill response company, at no 
cost to the government, in accordance with all applicable laws and regulations and to the 
satisfaction of the DPW Environmental Department. 
 
   (b)  Accomplish all spill notifications as required by the U.S. 
Environmental Protection Agency and State of Hawaii to the Hazard Evaluation Emergency 
Response Office, Local Emergency Response Commission and National Response Center. 
 
   (c)  Pay for disposal cost of all contaminated materials to include but not 
limited to soil, sorbent materials, disposable equipment and other materials contaminated by the 
spill.  Ensure all disposal is in accordance with all applicable laws and regulations at authorized 
disposal sites. 
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S-19 SAFETY STANDARDS 
 
 
The successful offeror will be required to comply with Chapter 396 of the Hawaii Occupational 
Safety and Health Act (OSHA) standards and Title 12 Department of Labor and Industrial 
Relations, Subtitle 8 Division of Occupational Safety and Health, Part 2 General Industry 
Standards as well as with the Corps of Engineers Manual 385-1-1, Safety and Health 
Requirements Manual.  [Title 29, CFR, Chap 18, Part 1910 (OSHA)] 
 

[End of Statement] 
 
 

S-19A U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS 
MANUAL, EM 385-1-1  (AUG 2002) 
 
This paragraph applies to contracts and purchase orders that require the contractor to comply 
with EM 385-1-1 (e.g., contracts that include the Accident Prevention clause at FAR 52.236-13 
and/or other safety provisions).  EM 385-1-1 and its changes are available at the following web 
site:   
 
http://www.hq.usace.army.mil/soh/hqusace_soh.htm 
 
The Contractor shall be responsible for complying with the current edition and all changes posted 
on the web as of the effective date of this solicitation. 
 
Per EM 385-1-1 (latest version) Contractors shall ensure timely accident reporting is strictly 
adhered to.  PODR 265 will be completed within 24 hours of all accidents (excluding first aid 
injuries).  ENG 3394 forms will be completed within 5 days of lost time accident and forwarded to 
the Contracting Officer or Contracting Officer Representative.  All accidents will be reported 
through the Honolulu Engineer District Safety Office, (808) 438-1316 within 24 hours of the 
incident. 
 

[End of Statement] 
 

 
S-18 ASBESTOS --- (OCCUPATIONAL HEALTH AND ENVIRONMENTAL) 

(NOTE:  Applicable when asbestos is presence and asbestos is identified in the 
specifications and/or drawings.) 

 
 
(a)  THE CONTRACTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS 
BEEN ASSOCIATED WITH FOUR DISEASES:  LUNG CANCER, CERTAIN 
GASTROINTESTINAL CANCERS, PLEURAL OR PERITONEAL MESOTHELIOMA AND 
ASBESTOSIS.  Studies indicate there are significantly increased health dangers to persons 
exposed to asbestos who smoke and further, to family members and other persons who become 
indirectly exposed as a result of the exposed worker bringing asbestos-laden work clothing home 
to be laundered. 
 
(b)  The Contractor is advised that friable and/or nonfriable asbestos containing material has 
been identified in area(s) where contract work is to be performed.  Friable asbestos containing 
material means any material that contains more than 1 percent asbestos by weight that hand 
pressure can crumble, pulverize or reduce to powder when dry.  Nonfriable asbestos containing 
materials do not release asbestos fiber during routine handling and end-use.  However, excessive 
fiber concentrations may be produced during uncontrolled abrading, sanding, drilling, cutting, 
machining, removal, demolition or other similar activities. 
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(c)  Care must be taken to avoid releasing, or causing to be released, asbestos fibers into the 
atmosphere where they may be inhaled or ingested.  The Occupational Safety and Health 
Administration (OSHA) has set standards at 29 CFR 1910.1001, for exposure to airborne 
concentrations of asbestos, fibers, methods of compliance, medical surveillance, housekeeping 
procedures and other measures that must be taken when working with or around asbestos 
containing materials which release airborne asbestos fibers at concentrations in excess of those 
established 29 CFR 1910.1001.  29 CFR 1910.1001 has been identified as applicable to 
construction (29 CFR 1926.55 gases, vapors, fumes, dusts and mists).  The Environmental 
Protection Agency (EPA) has established standards at 40 CFR 61.140-156 for the control of 
asbestos emissions to the environment and the handling and disposal of asbestos wastes. 
 
(d)  When contract work activities are carried out in locations where the potential exists for 
exposure to airborne asbestos fibers as described in paragraph (b), or where asbestos waste will 
be generated, the Contractor shall assure that all measures necessary to provide effective 
protection to persons from exposure to asbestos fibers (and prevention of contamination to 
property, materials, supplies, equipment and the internal and external environment) are 
effectively instituted. 
 
(e)  As a minimum, the Contractor shall comply with the provisions of 29 CFR 1910.1001 and 
1926.55; 49 CFR 72.101, 172.200-204, 172.316, 173.1090; 40 CFR 61.140-156; and any state 
implementing hazardous waste under the Resources Conservation and Recovery Act (RCRA) 
requirements and any other applicable federal, state or local requirements. 
 
(f)  In addition to the information required in Contract Clause, ACCIDENT PREVENTION, of this 
contract, the Contractor's Accident Prevention Plan must also fully address the following topics, 
and at the Contractor's option may include additional information as applicable. 
 
(1)   Medical Surveillance:  (29 CFR 1910.1001(J)). 
 
(2)   Employee training:  Prior to beginning work in asbestos containing material area(s) (29 CFR 
1910.1001 and 29 CFR 1910.134). 
 
(3)   Respiratory protection:  (29 CFR 1910.1001 and 29 CFR 1910.134) 
 
(4)   Personal protective clothing and equipment:  (29 CFR 1910.1001(d)).  The use of 
compressed air to remove asbestos from workers' clothing is prohibited.  The Contractor shall 
specify the type of change room, wash facilities and laundering facilities as applicable. 
 
(5)   Airborne asbestos monitoring:  29 CFR 1910.1001(f)).  Specify the monitoring and analytical 
procedures to be used before, during, and after completion of contract work in areas where 
asbestos containing materials are located.  All asbestos monitoring shall be conducted under the 
guidance of an industrial hygienist certified by the American Board of Industrial Hygiene.  
Samples shall be analyzed by an American Industrial Hygiene Association (AIHA) accredited 
laboratory proficient in the analysis of asbestos and asbestos containing materials.  Turn around 
time from end of sampling period to review of results of analyses by Contractor shall be no longer 
than 72 hours. 
 
(6)   Housekeeping:   (29 CFR 1910.1001(h)).  Dry sweeping of contract work areas contaminated 
with asbestos containing material is prohibited.  The Contractor shall specify methods and 
materials used to package asbestos containing waste and plan to control any incidental airborne 
release or spill of asbestos containing material.  
 
(7)   Methods of compliance:   (29 CFR 1910.1001(c)).  Contractor shall include procedures 
relating to engineering controls, local exhaust ventilation, particular tools to be used and work 
practices (1910.1001(c)).  Specify methods, materials and equipment to be used to prevent 
asbestos contamination to property, materials, supplies, equipment and the internal and external 
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environment during maintenance, renovation or other contract activities.  Local Exhaust 
ventilation equipment including power operated tools equipped with local exhaust ventilation shall 
conform with the Standard Fundamentals Governing the Design and Operation of Local Exhaust 
Systems ANSI Z9.2 latest revised edition.  Describe the type of high-efficiency filtered (HEPA) 
vacuum cleaners that shall be used to vacuum asbestos containing materials.  Describe methods 
and materials to be used to assure all asbestos containing material will be thoroughly wetted by 
use of a wetting agent and water before removal and that airborne asbestos dust will be kept to a 
minimum.  
 
(8)   Methods and materials to be used to decontaminate any property, materials, supplies, 
equipment and the environment if asbestos contamination results.  (29 CFR 1910.1001(c)). 
 
(9)   Recordkeeping procedures.  (29 CFR 1910.1001(i) and 1910.20). 
 
(10)   Specific description of packaging, marking and shipping conveyances to be used to 
transport asbestos containing waste from the generation point to a storage or disposal facility in 
compliance with Department of Transportation requirements.  (49 CFR 172.101, 172.200-204, 
176,316, 173.1090). 
 
(11)   Emergency procedures that would be taken if an accident of spill of asbestos containing 
material occurs during the transport of asbestos containing waste.  (40 CFR 61.20-25). 
 
(12)   Methods and equipment used to off load and bury asbestos containing waste control 
airborne emissions at the burial site.   (40 CFR 61.20-25). 
 
(g)  The Contractor shall complete and return to the Contracting Officer within 15 working days 
after the completion of all airborne asbestos monitoring conducted under this contract, a 
'Summarization of Airborne Asbestos Sampling Results' form (ENG Form 4921-R, Jan 86) 
provided by the Government.  NOTE:  This completed summarization form is to be used by the 
US Army Corps of Engineers for statistical information purposes and does not relieve the 
Contractor from his recordkeeping requirements as described in 29 CFR 1910.1001(i) and 
1910.20. 
 
(h)  An industrial hygiene asbestos survey was conducted in the contract work area(s) to identify 
the presence of asbestos containing materials as described in paragraph (b) above.  The data 
collected is contained in the ASBESTOS SURVEY REPORT found at the end of this section. 
 
(i)  The industrial hygiene asbestos survey described in paragraph (h) may not have identified all 
asbestos containing materials in the contract work area(s).  When contract work area(s) appear to 
have asbestos containing material not identified in the ASBESTOS SURVEY REPORT, the 
Contractor shall conduct an asbestos survey to identify such material(s) in a manner similar to 
that described in the ASBESTOS SURVEY REPORT. 
 
     [End of Statement] 
 
 
S-17 ASBESTOS --- (OCCUPATIONAL HEALTH AND ENVIRONMENTAL) 
 (NOTE:  Applicable when the presence of asbestos is uncertain.) 
 
The Government is uncertain on the presence of asbestos at the time of award.  The following 
paragraphs only apply if asbestos is discovered during the performance of the work.  Refer to 
paragraph entitled PRICE ADJUSTMENT FOR CONTINGENT SCOPE OF WORK in Section 
00800 for procedural information upon discovery of asbestos. 
 
(a)  THE CONTRACTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS 
BEEN ASSOCIATED WITH FOUR DISEASES:  LUNG CANCER, CERTAIN 
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GASTROINTESTINAL CANCERS, PLEURAL OR PERITONEAL MESOTHELIOMA AND 
ASBESTOSIS.  Studies indicate there are significantly increased health dangers to persons 
exposed to asbestos who smoke and further, to family members and other persons who become 
indirectly exposed as a result of the exposed worker bringing asbestos-laden work clothing home 
to be laundered. 
 
(b)  The Contractor is advised that friable and/or nonfriable asbestos containing material has 
been identified in area(s) where contract work is to be performed.  Friable asbestos containing 
material means any material that contains more than 1 percent asbestos by weight that hand 
pressure can crumble, pulverize or reduce to powder when dry.  Nonfriable asbestos containing 
materials do not release asbestos fiber during routine handling and end-use.  However, excessive 
fiber concentrations may be produced during uncontrolled abrading, sanding, drilling, cutting, 
machining, removal, demolition or other similar activities. 
 
(c)  Care must be taken to avoid releasing, or causing to be released, asbestos fibers into the 
atmosphere where they may be inhaled or ingested.  The Occupational Safety and Health 
Administration (OSHA) has set standards at 29 CFR 1910.1001, for exposure to airborne 
concentrations of asbestos, fibers, methods of compliance, medical surveillance, housekeeping 
procedures and other measures that must be taken when working with or around asbestos 
containing materials which release airborne asbestos fibers at concentrations in excess of those 
established 29 CFR 1910.1001.  29 CFR 1910.1001 has been identified as applicable to 
construction (29 CFR 1926.55 gases, vapors, fumes, dusts and mists).  The Environmental 
Protection Agency (EPA) has established standards at 40 CFR 61.140-156 for the control of 
asbestos emissions to the environment and the handling and disposal of asbestos wastes. 
 
(d)  When contract work activities are carried out in locations where the potential exists for 
exposure to airborne asbestos fibers as described in paragraph (b), or where asbestos waste will 
be generated, the Contractor shall assure that all measures necessary to provide effective 
protection to persons from exposure to asbestos fibers (and prevention of contamination to 
property, materials, supplies, equipment and the internal and external environment) are 
effectively instituted. 
 
(e)  As a minimum, the Contractor shall comply with the provisions of 29 CFR 1910.1001 and 
1926.55; 49 CFR 72.101, 172.200-204, 172.316, 173.1090; 40 CFR 61.140-156; and any state 
implementing hazardous waste under the Resources Conservation and Recovery Act (RCRA) 
requirements and any other applicable federal, state or local requirements. 
 
(f)  In addition to the information required in Contract Clause, ACCIDENT PREVENTION, of this 
contract, the Contractor's Accident Prevention Plan must also fully address the following topics, 
and at the Contractor's option may include additional information as applicable. 
 
(1)   Medical Surveillance:  (29 CFR 1910.1001(J)). 
 
(2)   Employee training:  Prior to beginning work in asbestos containing material area(s) (29 CFR 
1910.1001 and 29 CFR 1910.134). 
 
(3)   Respiratory protection:  (29 CFR 1910.1001 and 29 CFR 1910.134) 
 
(4)   Personal protective clothing and equipment:  (29 CFR 1910.1001(d)).  The use of 
compressed air to remove asbestos from workers' clothing is prohibited.  The Contractor shall 
specify the type of change room, wash facilities and laundering facilities as applicable. 
 
(5)   Airborne asbestos monitoring:  29 CFR 1910.1001(f)).  Specify the monitoring and analytical 
procedures to be used before, during, and after completion of contract work in areas where 
asbestos containing materials are located.  All asbestos monitoring shall be conducted under the 
guidance of an industrial hygienist certified by the American Board of Industrial Hygiene.  



  DACA83-02-R-0006 

00800-16 
(AM-0002) 

Samples shall be analyzed by an American Industrial Hygiene Association (AIHA) accredited 
laboratory proficient in the analysis of asbestos and asbestos containing materials.  Turn around 
time from end of sampling period to review of results of analyses by Contractor shall be no longer 
than 72 hours. 
 
(6)   Housekeeping:   (29 CFR 1910.1001(h)).  Dry sweeping of contract work areas contaminated 
with asbestos containing material is prohibited.  The Contractor shall specify methods and 
materials used to package asbestos containing waste and plan to control any incidental airborne 
release or spill of asbestos containing material. 
 
(7)   Methods of compliance:   (29 CFR 1910.1001(c)).  Contractor shall include procedures 
relating to engineering controls, local exhaust ventilation, particular tools to be used and work 
practices (1910.1001(c)).  Specify methods, materials and equipment to be used to prevent 
asbestos contamination to property, materials, supplies, equipment and the internal and external 
environment during maintenance, renovation or other contract activities.  Local Exhaust 
ventilation equipment including power operated tools equipped with local exhaust ventilation shall 
conform with the Standard Fundamentals Governing the Design and Operation of Local Exhaust 
Systems ANSI Z9.2 latest revised edition.  Describe the type of high-efficiency filtered (HEPA) 
vacuum cleaners that shall be used to vacuum asbestos containing materials.  Describe methods 
and materials to be used to assure all asbestos containing material will be thoroughly wetted by 
use of a wetting agent and water before removal and that airborne asbestos dust will be kept to a 
minimum.  
 
(8)   Methods and materials to be used to decontaminate any property, materials, supplies, 
equipment and the environment if asbestos contamination results.  (29 CFR 1910.1001(c)). 
 
(9)   Recordkeeping procedures.  (29 CFR 1910.1001(i) and 1910.20). 
 
(10)  Specific description of packaging, marking and shipping conveyances to be used to 
transport asbestos containing waste from the generation point to a storage or disposal facility in 
compliance with Department of Transportation requirements.  (49 CFR 172.101, 172.200-204, 
176,316, 173.1090). 
 
(11)  Emergency procedures that would be taken if an accident of spill of asbestos containing 
material occurs during the transport of asbestos containing waste.  (40 CFR 61.20-25). 
 
(12)  Methods and equipment used to off load and bury asbestos containing waste control 
airborne emissions at the burial site.   (40 CFR 61.20-25). 
 
(g)  The Contractor shall complete and return to the Contracting Officer within 15 working days 
after the completion of all airborne asbestos monitoring conducted under this contract, a 
'Summarization of Airborne Asbestos Sampling Results' form (ENG Form 4921-R, Jan 86) 
provided by the Government.  NOTE:  This completed summarization form is to be used by the 
US Army Corps of Engineers for statistical information purposes and does not relieve the 
Contractor from his recordkeeping requirements as described in 29 CFR 1910.1001(i) and 
1910.20. 
 
     [End of Statement] 
 
 
S-14 PRICE ADJUSTMENT FOR CONTINGENT SCOPE OF WORK 
 
 
As of the time this contract is awarded, the Government is uncertain as to presence of asbestos 
in the buildings or any other structures to be worked on by the Contractor.  Upon discovering 
presence of asbestos in any part of the structures, the Contractor shall notify the Government 
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thereof as soon as practicable.  Upon becoming aware of presence of asbestos in any part of the 
structures through the contractor's notice or otherwise, the Government shall modify the contract 
for asbestos abatement and make an equitable adjustment to the contract price as called under 
the contract clause entitled Changes. 
 
     [End of Statement] 
 
 
52.231-5000  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE. 
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) — EFARS 
 
(a) This clause does not apply to terminations.  See 52.249-5000, Basis for settlement of 
proposals and FAR Part 49. 
 
(b) Allowable cost for construction and marine plant and equipment in sound workable condition 
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on 
actual cost data for each piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the contractor's accounting 
records. When both ownership and operating costs cannot be determined for any piece of 
equipment or groups of similar serial or series equipment from the contractor's accounting 
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region [insert Roman 
numeral for the appropriate region of the schedule]. Working conditions shall be considered to be 
average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer. For equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula provided in the schedule. 
For forward pricing, the schedule in effect at the time of negotiations shall apply. For retroactive 
pricing, the schedule in effect at the time the work was performed shall apply. 
 
(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 
31.205-36. Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the 
schedule, except that actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds 
the small purchase threshold, the contracting officer shall request the contractor to submit either 
certified cost or pricing data, or partial/limited data, as appropriate.  The data shall be submitted 
on Standard Form 1411, Contract Pricing Proposal Cover Sheet. 
 

(End of clause) 
 
 
52.249-5000  BASIS FOR SETTLEMENT OF PROPOSALS. 
 
"Actual costs will be used to determine equipment costs for a settlement proposal submitted on 
the total cost basis under FAR 49.206-2(b). In evaluating a terminations settlement proposal 
using the total cost basis, the following principles will be applied to determine allowable 
equipment costs: 
 
(1) Actual costs for each piece of equipment, or groups of similar serial or series equipment, need 
not be available in the contractor's accounting records to determine total actual equipment costs. 
 
(2) If equipment costs have been allocated to a contract using predetermined rates , those 
charges will be adjusted to actual costs. 
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(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment 
operating expenses. 
 
(4) Ownership costs (depreciation) will be determined using the contractor's depreciation 
schedule (subject to the provisions of FAR 31.205-11). 
 
(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense 
and unless the contractor charges these costs directly to contracts, they will be recovered through 
the indirect expense rate." 

(End of Statement) 
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Q1.  What is the specific experience that the Corps wants a person to gain in the 2, 5 or 
10 years of DoD work of similar scope and size? 
 
A1.  See revised Sections 01000 and 01451. 
 
Q2.  Will the government award a contract to an offeror that has a "marginal" rating for 
one of the factors?  And, will a "marginal" rating on any subfactor cause the entire factor 
to be rated "marginal"?  For example, if received an  "Outstanding" for subfactor A and a 
"Marginal" for subfactor B, will overall rating be "Marginal"?   
 
A2.  See revised Section 00120. 
 
Q3.  If non-military is considered is relevant experience, but personnel requires (10 
years) DoD experience and/or IDIQ experience? 
 
A3.  See revised Sections 01000 and 01451. 
 
Q4.  Per paragraph 4.1 of Section 00120 of the RFP, it is noted, "all references to Offeror shall 
include any proposed joint venture partners meeting the criteria stated in paragraph 4.1.2."  
(Paragraph 4.1.2 define that "the construction team shall include the key personnel who will serve 
as the daily local points of contact for the prime contractor and joint venture partners identifed in 
the Offeror's proposal.")   

 
 Are subcontractors considered as part of the construction team?  The only mention of 
subcontractors is in Paragraph 3.2, which states, "By submission of an offer, the Offeror agrees 
that all items in its proposal (key personnel, subcontractors, cost factors, etc.) will be used 
throughout the duration of the contract and substitution of any item will require prior approval of 
the Contracting Officer." 

 
If an Offeror intends to provide subcontractors' information to supplement its own, will their 
information be given the same level of consideration as either a prime contractor or a joint 
venture partner?  Or does evidence of a binding teaming agreement or other contractual 
agreement, which creates legal responsibility on the part of the subcontractor, need to be 
provided before the Government will consider the past performance and experience of a 
subcontractor?  If so, what information do they need to provide (i.e. same information requested 
of the Offeror for Factors 1 and 2)? 

 
A4.  No, reference deleted. 
 
Q5.  Section 3.2.3 states “The staff shall include a CQC System Manager will report 
directly to the project superintendent.” 
 
The offeror believes that a conflict of interest with concern to quality will occur if the 
CQCSM is required to report to the project superintendent.  This is especially true when 
the Superintendent is authorized to act as the Site Quality Control Representative.  This 
would mean that the QCR (Superintendent) would report to the CQCSM who is then 
responsible for reporting back to the Superintendent  (QCR).  The offeror believes that 
the CQCSM should report to the Project Manager to avoid such a reporting loop and to 
avoid a certain conflict of interest. 
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A5.  See revised Section 01451. 
 
Q6.  There has been 4 individual task orders, individual worth $1.0 million each, under 
one (1) IDIQ contract.  Should offeror identify each task order as an independent 
contract, or offeror shall identify accumulative $4.0 million (4 task order) as a one (1) 
IDIQ contract? 
 
A6.  The 4 task orders fall under ONE contract.   
 
Q7.  Please explain the difference between 4.2.5, and 4.2.6 on page 12 of Section 00120 
of the solicitation.  Except for the titles, the requirements are the same.  How could that 
be? 
 
A7.  4.2.5 is for Contract Management fixed costs, i.e. Project Manager, CQCSM, 
Contract Safety Officer. 
 
4.2.6 is for Field Office Management fixed costs, i.e. Project Engineer, Superintendent, 
QCR, Site Safety Represenative. 
 
Q8.  Volume I, Factor III, Subfactor B requests that a Small Business Subcontracting 
Plan be provided.  However, Volume III  also requests that Offerors submit a 
subcontracting plan.  Please clarify whether a subcontracting plan should be provide in 
Volume I, or provided separately as Volume III and noted as such in Volume I. 
 
A8.  Volume III is the Subcontracting Plan -- only Large Business need to provide this.  
Volume I, Factor III, Subfactor B IS NOT a subcontracting plan, it requests data on past 
performance in regards to meeting subcontracting goals (Note this is now Factor IV, 
Subfactor B). 
 
Q9.  In regards to Attachments A and B, provided in Section 00120, it is stated that only 
the provided forms will be accepted and considered, and that data and surveys submitted 
in any other format may be eliminated from consideration.  As the forms are provided in 
PDF format, it is not as convenient to enter information in them using a computer.  
Therefore, in the past, when provided such attachments, we have provided the requested 
information in a similar format and order, but using our company formats in MS Word.  
Is it possible to do the same in this RFP, or at the least create a similar form in MS Word 
for each of input?  Please respond. 
 
A9.  No.  Data must be submitted on the form provided in the RFP. 
 
Q10.  Per Paragraph 4.1.1 in Section 00120 of the RFP, the term “relevant experience” 
refers to “maintenance, major repair and minor construction of medical facilities, 
including hospitals, clinics, ancillary structures and related real property.”  The same 
paragraph mentions “Only projects demonstrating relevant experience will be considered 
in the evaluation.”  However,  in regards to Factor II, Past Experience and Past 
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Performance, the factor will be evaluated on “past experience and past performance 
history on projects similar in size and scope to this contract, as described in Section 
01000.”  No reference is made to the projects also meeting “relevant experience” as 
defined in the aforementioned paragraph.  Will the evaluation of Factor II be based only 
on the scope defined in Section 01000, with preference given to projects that meet the 
requirements of Paragraph 4.1.1, as similarly stated for Factor I, Subfactor B? 
 
A10.  This has been reworded in Amendment 2, it now says “relevant contract as 
described in paragraph 4.1.1.” 
 
Q11.  On a related issue, work in or around a hospital involves special attention and care, 
however, so does working in and around spaces occupied by high-ranking officials or on 
projects involving specialized equipment and/or methods (i.e. jet fuel facilities, hazardous 
material abatement, etc.).  Such projects should also be considered relevant.  In addition, 
being that this contract may involve work outside of the hospital, i.e., within ancillary 
structures and related real property, will the Government also consider experience on 
non-hospital projects, as defined in the scope of work noted in Section 01000? 
 
A11.  No.  Only contracts meeting the definition of relevant experience will be 
considered. 
 
Q12.  Duration of the contract period, in regards to base period and option years.  The 
dollar value of each contract awarded, in regards to minimum and maximum value of 
base and option years.  The minimum and maximum dollar value of task orders to be 
issued under the contract. 
 
A12.  See Section 00800, Clause S-36.35, Ordering Periods and S-36.36, 
Minimum/Maximum Value. 
 
Q13.  In regards to the Subcontracting Plan to be submitted by large businesses as part of 
the proposal, on what Base Year contract amount do we base our subcontracting goals?  
Will there also be a requirement to define goals for Option Years? 
 
A13.  $3M for base year and $3M for each option period. 
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SECTION 01000 
 

DESCRIPTION OF WORK 
 
 
 

PART 1 GENERAL 
 
1.1 REFERENCES 
 

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.  

 
American National Standards Institute (ANSI): 

 
ANSI C2 National Electric Safety Code 

 
American Society of Heating, Refrigerating, and Air Conditioning Engineers 

(ASHRAE): 
 

Handbooks Handbooks Refrigeration Fundamentals 
 HVAC System and Equipment 
 HVAC Applications 
 
Standards Ventilation for Acceptable Indoor Air 

Quality 
 

Code of Federal Regulations (CFR) 
 

29 CFR 1910 Occupational Safety and Health Standards 
- General Construction 

 
29 CFR 1926 Occupational Safety and Health Standards 

- Construction Industry 
 

Department of the Army, Corps of Engineers Manual (EM) 
 

EM 385-1-1 Safety and Health Requirements Manual 
 

Department of the Army, Corps of Engineers Regulation (ER): 
 

ER 25-345-1 Military Publications System Operation 
and Maintenance Documentation 

 
Department of the Army Regulation (AR) 

 
AR 385-40 Accident Reporting Standards 

 
Department of the Army Technical Manuals (TM) 

 
TM 5-810-1 Mechanical Design, Heating, Ventilating, 

and Air Conditioning 
 

TM 5-810-4 Compressed Air 
 

TM 5-810-5 Plumbing 
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TM 5-811-1 Electric Power Supply and Distribution 

 
TM 5-811-2 Electric Design, Interior Electrical 

System 
 

TM 5-811-14 Coordinated Power systems Protection 
 

TM 5-815-3 Heating, Ventilation, and Air 
Conditioning (HVAC) 

 
Military Handbooks (MIL-HDBK): 

 
MIL-HDBK-1008C Fire Protection for Facilities 

Engineering, Design, and Construction 
 

MIL-HDBK-1190 Facility Planning and Design Guide 
 

National Institute of Technology and Standards 
 

Handbook 135 Life Cycle Cost Analysis 
 

National Fire Protection Association, Inc. (NFPA): 
 

NFPA 70 National Electric Code 
 

NFPA 80 Doors and Windows 
 

NFPA 101 Safety to Life from Fire in Building and 
Structures 

 
Building Codes (52.9101 - 4000 TM) 

 
 American Institute of Steel Construction 

(AISC) 
 
 American Concrete Institute (ACI) 
 
 Uniform Building Code (UBC) 
 
 Uniform Plumbing Code (UPC) 
 Uniform Mechanical Code (UMC)  
 
 

Occupational Safety and Health Administration (OSHA) 
 

29 CFR 1910, Publication V2206 OSHA General Industry Safety and Health 
Standards 

 
29 CFR 1926 OSHA Construction Industry Standards. 

 
 One source of these regulations is OSHA 

Publication 2207, which includes a 
combination of both Parts 1910 and 1926 
as they relate to construction safety and 
health. Contact the Superintendent of 
Documents, U.S. Government Printing 
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Office, Washington, D.C. 20402.   
 
 

Tripler Army Medical Center (TAMC) Regulations 
 

TAMC Reg 40-34 Management and Disposal of Regulated 
Medical Waste 

 
TAMC Reg 40-35 Management and Disposal of Hazardous 

Waste 
 
TAMC Reg 40-87 Hazardous Material/Waste Management Plan 

 
 

Code of Federal Regulations (CFR) 
 

National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61) 
 

Federal Standard (Fed. Std. 3l3A, Material Safety Data sheets, Preparation 
and the Submission)  

 
Federal Standard 795, Uniform Federal Accessibility Standards. 

 
American Disability Act (ADA). 

 
Installation Interior/Exterior Architectural Plans, USAG-HI. 

 
1.2 GENERAL REQUIREMENTS 
 
As described in other sections of this contract, the Government intends to 
award more than one contract.  However, the Government reserves the right to 
award to only one contractor, if it is determined to be in its best 
interest.  All references to “contract” in this section shall mean one of 
the multiple award contracts awarded to a successful Offeror. 

 
These contract(s) will provide rapid response capability for maintenance, 
major repair and minor construction in a cost effective manner.  The types 
of construction may include, but are not limited to, civil, architectural, 
mechanical, electrical, security, correction of safety concerns, asbestos 
and lead abatement, and structural. 

 
• Civil construction such as, grading, water lines, sewer lines, 

paving/repaving roadways, sidewalks, parking lots, shore protection, 
stream bank stabilization, and dredging. 

 
• Architectural construction such as, painting, roofing, renovation of 

interiors of existing buildings, new building construction. 
 

• Mechanical construction such as, heating, ventilation, and air 
conditioning (HVAC) systems and components, refrigeration systems, 
material transport systems, automatic box conveyor systems, 
incinerators, fuel lines, elevators, escalators, dumb waiters, as well 
as plumbing systems including water, solid and hazardous waste control. 

 
• Electrical construction such as, power and service supplies, 

distribution, and utilization systems (including lighting), power 
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generators and uninterrupted power supplies (UPS). Instrumentation work 
may include but is not limited to, plant management systems, using 
direct digital technology and fire alarm systems. 

 
• Security construction such as, intrusion detection and surveillance 

systems. 
 

• Correction of safety concerns such as, compliance with life safety 
codes, safety and hygiene, and fire suppression systems. 

 
• Asbestos, lead-based paint, and petroleum-contaminated material 

abatement and disposal may be required. 
 

• Structural effort may be required. 
 

• Ancillary work necessary to support the repair project, such as 
demolition, or restoration of the work area to the condition prior to 
the repair action.  

 
This objective will be achieved through the issuance of task orders under 
the terms of the contract. 

 
1.3 DEFINITIONS 
 

• Site Survey:  An inspection of a facility to evaluate areas that need 
work. 

 
• Site Survey Report:  Documentation of the findings and recommendations 

resulting from the site survey and investigation of the proposed 
project. 

 
• Feasibility Study:  A study undertaken to determine the cost 

effectiveness of the proposed work. 
 

• Proposal:  Response to a Request for Proposal.  A proposal may consist 
of conceptual plans for performance of the requested scope and/or costs 
to perform the requested scope. 

 
• Work Plan:  A detailed package consisting of the drawings, sketches, 

details, and/or specifications necessary to allow a third-party to 
perform the construction work. 

 
• Construction:  Execution of a set of plans, details, and specifications 

resulting in the repair or minor construction of a facility. 
 

• Construction Task Order:  A task order issued to perform work that 
includes construction and may include other types of work such as site 
survey, feasibility study, or work plan. 

 
• Non-Construction Task Order:  A task order issued to perform stand-

alone work other than construction, i.e. site survey, feasibility 
study, work plan. 

 
1.4 SUBMITTAL REQUIREMENTS 
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1.4.1 Non-Construction Actions 
 
All submittals related to non-construction actions are described in Section 
00720.  The requirement for these submittals will be stated in the task 
order.  

 
1.4.2 Construction-Related Actions 
 
All submittals required for construction are described in Section 01330 and 
the various technical specifications that will be provided with the task 
order.  The submittals listed on the Submittal Register found in Section 
01330, Register: Main Register, shall be prepared to cover the requirements 
of the overall contract.  The submittals listed on the Submittal Register, 
Register: Task Order, are required for each construction-related task order. 

 
1.4.3 Submittal Requirement 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  The 
following shall be submitted in accordance with section 01330 SUBMITTAL 
PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Organization Plan; G. 
 
Provide a diagram depicting the proposed onsite management 
organization.  The chart shall clearly identify lines of authority 
and areas of responsibility.  Include a narrative description of 
how the onsite management team will operate, and the specific 
duties and responsibilities of the key individuals. 
 
Identify the individuals proposed to fill the key onsite 
management positions listed in Section 01000.  Provide resumes for 
each individual.  Resumes must support the individual’s 
qualifications to perform in the selected position. 
 
Provide copies of letters of direction to each key personnel from 
an appropriate officer of the company. 
 
If the information submitted in proposal Volume I, Factor I is 
current and complete, submit one copy of this information.  
However, if any of the proposal information is not current or 
requires revision, in addition to the copy of the proposal 
information, submit four copies of all additions and changes for 
Contracting Officer acceptance. 

 
1.4.4 Electronic Media Submittals 
 
All electronic data submittals shall conform to the following requirements. 

 
Required data shall be submitted on 3 1/2” double-sided high-density 
diskettes formatted to hold 1.44 MB of data, under the MS Windows 95 
operating system, or higher.  Alternatively, CD-ROMs may be used.  They 
shall conform to industry standards used in the United States.  All data 
shall be provided in English.  A permanent exterior label shall be affixed 
to each diskette or CD-ROM submitted.  The label shall indicate the type of 
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data, full contract and task order numbers, task order name, task order 
location, and data date. 

 
All submitted electronic media (floppy disks, CD-ROMs, etc.) containing 
computer data shall be free of all known computer viruses at the time of 
delivery.  A compatibility certification and the name(s) and release date(s) 
of the virus scanning software used to analyze the delivery media shall be 
furnished to the Government.  The release or revision date of the virus 
scanning software shall be the most current version that has detected the 
latest known viruses at the time of delivery of the media.  If analysis of 
the delivery media by the Government finds evidence of incompatibility with 
Government systems or virus infection, the media will be returned to the 
Contractor.  The Contractor shall resubmit the media at no additional cost 
to the Government. 

 
 
PART 2 PRODUCTS (Not Applicable) 
 
 
PART 3 EXECUTION 
 
3.1 GENERAL 
 
a. The work ordered through this contract will be for medical facilities 
including hospitals, clinics, ancillary structures and related real property 
within the jurisdictional execution authority of the Corps of Engineers, 
U.S. Army Engineer District, Honolulu. 
 
b. Each contract will be issued for a base period of 12 consecutive months 
from date of award, with provision for an additional 3 option periods, 12 
consecutive months each.  The combined total value of all task orders in all 
contracts issued will not exceed $24 million.  The award of an option period 
to any contractor is at the sole discretion of the Government. 
 
c.  Issuance of a task order for services and work plans will constitute the 
Notice to Proceed (NTP).  The issuance of a construction task order will 
constitute NTP if sufficient bonding is available.  If sufficient bonding is 
not available, NTP will be issued upon receipt of acceptable bonds.  The 
task order performance period starts on the date the order is signed by the 
Contracting Officer/Ordering Officer or issuance of the NTP.  Work on a task 
order shall commence immediately upon receipt of the signed task order or 
NTP. 
 
d. Upon receipt of a task order NTP, the Contractor shall provide, all 
labor, materials, supplies, parts (to include system components), 
supervision, equipment, and related services, (except when specified as 
Government furnished), to perform all work in strict accordance with the 
terms, conditions, special contract requirements, specifications, drawings, 
attachments, and exhibits contained in the contract and task order or 
incorporated by reference.  The scope of this contract covers a broad range 
of maintenance, major repair and minor construction work.  The Contractor 
may be asked to meet milestones as required by the installation.  Work will 
vary from site to site and may require extensive knowledge of the functional 
operation relating to the efficient use of the facility’s equipment and 
support systems, and building structures.  Some facilities may need to 
remain in full operation during the task order work.  In these instances, 
the Contractor will be required to minimize interference with the daily 
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operations of the facilities. 
 
e. In those task orders that the contractor is required to develop a “work 
plan” for proposed construction, the Contractor shall be familiar with, and 
all proposed work shall conform to, all applicable building and life safety 
codes (see paragraph REFERENCES).  The Contractor shall be cognizant of any 
changes in the codes that impact the proposed work on the facility. 
 
f. The Contractor’s work and responsibility shall include all Contractor 
planning, programming, administration, and management necessary to provide 
all construction-related work (i.e. maintenance, repair, and/or 
construction) and other services as specified.  The Contractor shall conduct 
all work in strict accordance with the contract and all applicable Federal, 
State, and local laws, regulations, codes, or directives.  The Contractor 
shall provide related services such as preparing and submitting required 
reports, performing administrative work, and submitting necessary 
information as specified in this contract and within each task order.  The 
Contractor shall ensure that all work performed meets the specified scope of 
work and any specifications or documents included with the individual task 
order. 
 
g. The Contractor will be provided with a scope of work detailing the 
task(s) to be accomplished.  The detail provided will vary from a general 
statement of what is required (with no drawings), to complete design 
documents (drawings and specifications), depending on the complexity and 
scope of the project.  The Contractor will be required to use the 
information provided by the Government to prepare and submit a complete 
proposal reflecting the required task(s) to accomplish the provided scope of 
work, regardless of how much information is provided by the Government.  
Proposals may be requested requiring cost, time, and/or concept for the 
work.  The submitted proposal shall be complete, to include all requested 
submittals and all cost factors, such as the labor, materials, equipment, 
and other costs, direct and indirect, necessary for performing the work 
required. 
 
h. The Government will review all proposals and determine which contractor 
will be issued the work based on the proposal(s) received.  The Government’s 
objective is to issue task orders without negotiations.  However, 
negotiations may be conducted if the Government determines it is necessary. 
 
i. Upon issuance of a task order, the Contractor shall complete all work and 
services in accordance with the milestones established for each task order.  
Submittal dates, when applicable, will be included in the task order.  Types 
and numbers of submittals, and dates and places for review meetings will 
also be stated in the task order. 

 
3.2 PROJECT MANAGEMENT ORGANIZATION 
 
3.2.1 General 
 
The Contractor is responsible for ensuring that the contract is adequately 
staffed to manage all of the work issued to it in full accordance and 
compliance with the contract requirements.  The Contractor shall maintain a 
management staff with abilities and experience comparable to the staff 
listed in the pre-award management proposal. 

 
3.2.2 Organization Plan 
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The contractor shall submit an organization plan describing the onsite 
organization it intends to structure for managing this indefinite delivery, 
indefinite quantity contract.  The plan shall include lines of authority, 
position responsibilities, and qualifications of the proposed staff.  The 
project staff shall minimally consist of the key personnel listed below.  
Each of the individuals selected to fill these positions is subject to 
acceptance by the Contracting Officer. 

 
3.2.3 Project Manager 
 
The Project Manager shall be responsible for the contractor’s overall 
management and coordination of this contract and shall be the central point 
of contact with the Government for performance of all work under this 
contract including warranty.  The Project Manager shall oversee task order 
accomplishment, administer all instructions, and answer all questions from 
the Contracting Officer pertaining to the task orders during the life of the 
contract, including the warranty period.  The Project Manager shall be 
responsible for the complete coordination of all work in this contract.  The 
Project Manager will be responsible for ensuring that adequate internal 
controls and review procedures are followed in order to eliminate conflicts, 
errors and omissions, and for ensuring that all technical requirements are 
met.  The Project Manager shall be assigned no other duties on this 
contract.  Another individual may be designated to temporarily act for the 
Project Manager, however, forty-eight (48) hours advance notice in writing 
of such change shall be requested to the Contracting Officer, and no change 
shall be made without prior acceptance by the Contracting Officer. 

 
The Project Manager shall have an accredited four-year college degree in 
engineering, related technical field, or business/management, and ten (10) 
years experience in managing and supervising construction contracts, of 
which at least five (5) years must be on Department of Defense construction 
contracts, and at least three (3) of those years must be on relevant 
contracts. 

 
3.2.4 Project Engineer 
 
A Project Engineer shall be assigned to assist the project manager with 
coordination and scheduling, and other management duties.  The project 
engineer shall have no other duties but may be assigned to multiple task 
orders.  This individual shall have an accredited four-year degree in 
engineering, or two (2) years experience in engineering or construction on 
relevant Department of Defense contracts.  

 
3.2.5 Project Superintendent 
 
A Project Superintendent shall be assigned to each task order.  This 
individual shall have a minimum of five (5) years experience as a 
superintendent on Department of Defense construction contracts, of which at 
least three (3) years must be on relevant contracts.  The project 
superintendent shall have overall responsibility for all operations on the 
task order, including coordination of multiple subcontractors, outages, and 
using agencies.  The superintendent may have duties as task order QCR in 
addition to project supervision only if specifically allowed in the task 
order.  Otherwise, the superintendent shall have no other duties, but may 
work on more than one task order at a time. 
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3.2.6 Quality Control 
 
3.2.6.1 Contractor Quality Control System Manager (CQCSM) 
 
The CQCSM shall have direct responsibility for the overall management of the 
contractor’s entire Quality Control Program for this contract, as described 
in Section 01451.  A staff of Quality Control Representatives shall support 
the CQCSM.  All members of the CQC staff are subject to review and 
acceptance by the Contracting Officer. 

 
3.2.6.2 Quality Control Representative (QCR) 
 
A QCR shall be assigned to each task order and shall be physically present 
at the construction site at all times during construction.  These 
individuals shall have responsibility for task order quality control and 
shall report directly to the CQCSM on all quality control matters.  The QCR 
may have duties as task order superintendent in addition to quality control 
only if specifically allowed in the task order.  Otherwise, the QCR shall 
have no other duties. 

 
3.2.7 Safety 
 
3.2.7.1 Contract Safety Officer 
 
The Contract Safety Officer shall have direct responsibility for the overall 
management of the contractor’s Safety Program for the entire contract, as 
required by the US Army Corps of Engineers Safety and Health Requirements 
Manual, EM385-1-1, and other applicable safety standards.  This individual 
shall have a minimum of five (5) years experience in safety on Department of 
Defense construction contracts, of which at least three (3) years must be on 
relevant contracts.  A staff of Site Safety Officers shall support the 
Contract Safety Officer.  All members of the safety staff are subject to 
review and acceptance by the Contracting Officer. 

 
3.2.7.2  Site Safety Representative 
 
A site safety representative shall be assigned to each task order and shall 
be onsite at all times during construction.  These individuals shall have 
responsibility for site safety on the task order and shall report directly 
to the Contract Safety Officer on all safety matters.  The Site Safety 
Representative shall have a minimum of three (3) years experience in safety 
on Department of Defense construction contracts, of which at least one (1) 
year must be on relevant contracts. The site safety representative may be 
assigned other duties in the task order. 

 
3.2.8 Additional Requirement 
 
All of the above members of the Contractor’s onsite management staff shall 
be familiar with the various codes and standards applicable to the 
facilities repair and construction tasks covered under this contract. 

 
3.2.9 Organizational Changes 
 
The Contractor shall maintain the onsite project management staff at full 
strength at all times.  When it is necessary to make changes to the staff, 
the Contractor shall revise the Organization Plan to reflect the changes and 
submit the changes to the Contracting Officer for acceptance prior to 
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implementation. 
 
3.3 CONTRACTOR RESPONSIBILITY 
 
3.3.1 General 
 
Upon issuance of a task order, the Contractor shall provide all labor, 
tools, equipment, transportation, materials, and supervision (except as 
otherwise noted or provided) to safely and efficiently perform the work 
described in the task order. 

 
3.3.2 Task Order Execution 
 
The Contractor shall be responsible for all work necessary to complete the 
task ordered, including site surveys, feasibility studies, calculations, 
work plans, construction work, equipment startups, and testing, repair, 
and/or training required for satisfactory completion of each individual task 
order. 

 
3.3.3 Codes and Standards 
 
All task orders completed in this contract shall be performed in accordance 
with the latest edition of all applicable federal, state, and local laws and 
regulations, whichever is most stringent. 

 
3.3.4 Internal Controls 
 
The Contractor shall maintain an internal control system for identification, 
preparation, reproduction, distribution, and maintenance of all 
documentation, schedules and information necessary for its internal 
management of the individual task orders and the total contract. 
 
3.3.5 Presentations and Meetings 
 
The Contractor shall be responsible for attending all meetings required by 
contract and those required by each task order. 

 
3.3.6 Permits 
 
The Contractor shall be responsible for identifying and obtaining all 
required permits from all Federal, State, local, or installation agencies 
prior to the start of work. 

 
3.3.7 Cooperation/Coordination with Installation Staff 
 
The Contractor may be required to work in conjunction with various 
installation staff personnel.  The Contractor’s Project Manager shall 
provide a briefing to the installation staff prior to starting work.  The 
briefing will provide the scope of work of the task order and a schedule for 
completing the work.  While the Contractor is onsite and construction is 
underway, weekly coordination meetings will be conducted with the 
installation’s points of contact.  The purpose of these meetings will be to 
anticipate and schedule all operations where mutual effort by both groups is 
required. 

 
3.4 CONTRACTOR SELECTION 
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3.4.1 General 
 
Work will be issued in the form of Task Orders using DD Form 1155, Order for 
Supplies or Services.  The specific tasks to be performed will be identified 
in the task order documents.  The Contracting Officer or Ordering Officer 
shall have the right to modify the requirements and performance periods of 
tasks in the task order.  All task order submittals and end products are the 
property of the US Government.  The Contracting Officer will be the final 
determining authority on the issuance of task orders. 

 
3.4.2 Fixed Price Task Orders 
 
3.4.2.1 General 
 
In accordance with the solicitation provisions, all Contractors will be 
afforded a fair opportunity to be considered for each task order issued 
under these IDIQ contracts.  Unless one of the conditions identified in 
Special Contract Requirements, S-25, Award of Task Orders Under Multiple 
Award Contracts, subparagraph d applies, all task orders will be issued 
under these IDIQ contracts through the use of limited competition. 

 
3.4.2.2 Limited Competition Procedure 
 
To facilitate the consistent and timely award of task orders, the following 
procedures will be used to the maximum extent practicable: 

 
a) The Government will prepare and issue a request for proposal (RFP) for 
the proposed task order.  RFP’s may be written or oral.  The RFP will 
describe the proposed Task Order work (may contain specifications and 
drawings relating to the Task Order work) and will identify a cut-off 
date/time before which the proposals must be submitted to the Contracting 
Officer.  Upon receipt of an RFP, Contractors must submit a proposal.  Each 
Contractor shall submit two complete copies of its proposal within a single 
sealed envelope.  The Contractor shall identify on the outside of the 
envelope that the envelope contains the Contractor's proposal for the 
particular task order identified in the RFP. 

 
b) All proposals will remain in the sealed envelopes until the date and time 
specified in the RFP.  The Government's Evaluation Committee will open all 
envelopes on the specified date and time.  The Evaluation Committee will 
evaluate the proposals submitted by all Contractors using the evaluation 
factors identified in paragraph 3.4.2.3 below. 

 
c) The Government’s objective is to issue task orders without negotiations.  
This determination will be made based on the recommendation of the 
Evaluation Committee.  The Task Order will be issued to the selected 
Contractor and a letter sent to the non-selected Contractors informing them 
of the selection. 

 
d) If issuance of a Task Order cannot be made without conducting discussions 
or negotiations, the Evaluation Committee will schedule 
discussions/negotiations with the Contractor(s) determined by the Evaluation 
Committee to be in the competitive range.  At the conclusion of these 
sessions, the Contractor(s) will be instructed to provide revised proposals 
by a specified date and time.  The revised proposals will be submitted and 
processed/evaluated as described in paragraphs a through c above.  Based 
upon the recommendation of the Evaluation Committee, if the task order can 
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then be issued without further discussions or negotiations, the task order 
will be issued to the selected Contractor and a letter sent to the non-
selected Contractors informing them of the selection. 

 
e) Regardless of whether the task order is issued initially without any 
negotiations or issued after negotiations are conducted, if requested, the 
non-selected Contractors will be given an opportunity for a debriefing, at 
which time the reasons for non-selection will be reviewed. 

 
3.4.2.3 Evaluation Factors 
 
In determining which contractor will be issued any given task order, the 
Government Evaluation Committee will consider one or more of the following 
factors.  The importance of each factor will vary depending upon the status 
of the contracts and the specific services to be performed under the 
specific task order. 

 
a) The Contractor's proposed task order price;  

 
b) The Contractor's proposed performance schedule for the task order;  

 
c) Impact to ongoing contract work when the new task order is incorporated 
into the Contractor's schedule;  

 
d) The Contractor's demonstrated understanding of the proposed task order 
work; 

 
e) The Contractor's past performance under the contract for all completed 
task orders; the Contractor's past performance on similar or related task 
orders completed under the contract; and the Contractor's current 
performance on similar or related task orders issued under the contract; 
and 

 
f) The existence of ongoing or scheduled work by a Contractor in the 
location where the task order will be performed. 

 
Evaluation factors a through d must be addressed in the Contractor's 
proposal.  The contractor need not address factors e and f in its proposal.  
Evaluation factor e addresses the Contractor’s performance under the 
contract (this information will be maintained within the Government’s 
contract records).  Evaluation factor f involves the location where the task 
order work will be performed (these conditions will be assessed by the 
Evaluation Committee). 

 
3.4.2.4 Proposal Submittal Requirements 
 
The following information is provided to assist the Contractors in ensuring 
that proposals adequately address evaluation factors a through d. 

 
a) Proposals must reflect the total task order price and any separate 
prices for any optional or additive line items identified in the RFP.  The 
proposed prices will be compared to each other as well as to the 
Government's Estimate for the task order. 

 
b) Proposals must contain a resource-loaded CPM (critical path method) 
schedule prepared in accordance with Specification Section 01320, "Project 
Schedule."  The contractor’s CPM schedule will be used to validate the 



DACA83-02-R-0006 01000-13 
 (AM-0002) 

contractor’s proposed performance duration for the task order.  The 
submitted CPM schedule will be reviewed by the Evaluation Committee to 
evaluate the reasonableness of the Contractor's proposed task order 
duration and will serve as an additional indicator of the Contractor's 
understanding of the proposed task order work.  The schedule shall include 
an assumed date of issue for the Task Order (normally seven (7) calendar 
days after the proposal submission cut-off date), include all significant 
features of the work, and result in a complete task order performance 
duration that can be used regardless of the exact date the task order is 
issued. 

 
c) In addition to the CPM schedule for the specific task order, the 
Contractor shall also provide a separate resource-loaded CPM schedule that 
reflects all ongoing contract task order work that reflects how the 
Contractor proposes to incorporate the new task order with the ongoing 
task orders.  The Government prefers that new task order work be 
accomplished with the ongoing contract work without delaying the 
completion of any of the ongoing, previously established task orders.  
However, if any ongoing task orders must be delayed as a result of 
incorporating the new task order into the schedule, the Contractor shall 
specifically identify the task orders that will be affected, the resulting 
delays, and the costs associated with those delays so that the affected 
task order schedules and the contract schedule can be modified 
appropriately should the Contractor be issued the work. 

 
d) The schedules submitted by the Contractor will be used by the 
Evaluation Committee to evaluate the reasonableness of the Contractor's 
proposed task order schedule and duration, the impact of incorporating the 
new task order work into the ongoing contract schedule, and to indicate 
the Contractor's understanding of the proposed task order.  The Contractor 
shall also provide sufficient cost detail within its price proposal to 
allow the Evaluation Committee to render a judgment concerning the 
Contractor's understanding of the proposed task order work. 

 
3.4.2.4.1 Profit Determination 
 
The required method for calculating profit on all task orders and 
modifications on this contract will be the EFARS 15.9 "Alternate Structured 
Approach to Weighted Guidelines Method."  A sample worksheet is included at 
the end of this section as Attachment 1.  Include a copy of the completed 
worksheet with all task order and modification proposals. 

 
3.4.2.5 Notification of Non-Selection 
 
Based upon the recommendation of the Evaluation Committee and subject to the 
availability of funding, a Task Order will be issued to one Contractor as 
the result of any given RFP.  Within seventy-two (72) hours of issuing the 
task order, the Contracting Officer will send written notification to the 
non-selected Contractors of the selection.   The non-selected Contractors 
will be afforded an opportunity for a debriefing if a written request is 
submitted to the Contracting Officer within seventy-two (72) hours after 
receiving the notice of non-selection.  If the non-selected Contractors do 
not submit a written debriefing request within this timeframe, no debriefing 
will be conducted. 

 
3.4.2.6 Non-Selection Debriefing 
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If the non-selected Contractors request a debriefing within seventy-two (72) 
hours after receiving the notice of non-selection, a debriefing will be 
scheduled.  During the subsequent debriefing, the Evaluation Committee’s 
reasons for non-selection for that specific task order will be reviewed with 
the non-selected Contractor(s).  The purpose of the debriefing is not to 
change the Government’s selection for that task order, but instead is 
intended to allow the contractor to identify and improve any identifiable 
weak areas in its proposal for subsequent task orders.  Non-selection for 
award of any given task order shall not be subject to the Contract Disputes 
Act of 1978 

 
3.4.2.7 Task Order Issue 
 
The selected contractor will be issued a fixed-price, lump sum task order.  
The task order documents will identify the performance requirements, 
including any milestones and the required final completion date. 

 
3.4.2.8  Notice to Proceed 
 
The task order performance period starts on the date the order is signed by 
the Contracting Officer/Ordering Officer or receipt of NTP (if sufficient 
bonding is not available).  Work on a task order shall commence immediately 
upon receipt of the signed task order or NTP. 
 

3.4.3 Quality of Work Plans 
 
When tasked to produce a work plan, contractors shall be responsible for 
ensuring the level of detail and quality provided in their work plans are 
sufficient to allow construction of the project by another contractor.  
Receipt of a task order to prepare a work plan will not automatically 
guarantee a contractor the task order to execute the construction.  
Furthermore, upon completion of construction from a contractor-prepared work 
plan, the government will evaluate the quality of the work plan.  This 
evaluation will be factored into the task order performance evaluation of 
the work plan preparer and may affect the preparer’s ability to obtain 
future task orders. 

 
3.5 SUBMITTED SURVEYS, STUDIES, PROPOSALS, AND WORK PLANS 
 
All submittals made in conjunction with this contract shall become the 
property of the Government. 

 
3.6 ENVIRONMENTAL PROTECTION 
 
All work shall be performed in accordance with Section 01430, Environmental 
Protection. 

 
3.6.1 Smoking Policy 
 
There will be no smoking within any Government facilities.  However, if 
approved by the facility manager, a smoking area may be designated a minimum 
of 50 feet away from the facility and all material storage areas. 

 
3.7 ASBESTOS AND/OR LEAD-BASED PAINT ABATEMENT (REMOVAL OR ENCAPSULATION) 
 
When work is in areas suspected of containing asbestos, OSHA Standard 29 CFR 
1910.1001 shall apply.  OSHA Standard 29 CFR 1926.1101 requires that 
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asbestos be presumed to be present in all facilities constructed before 
1980.  Under this standard, where insulating or surfacing materials cannot 
be identified not to be or not to contain asbestos, they will be assumed to 
be or contain asbestos and appropriate safety procedures shall be taken.  
The contractor shall, when tasked to do so in the task order, undertake the 
sampling and testing required to make this determination as well as carry 
out the resultant abatement .  The provisions of OSHA Standard 29 CFR 
1926.22 shall apply to the handling of lead-based paint.  The Contractor 
shall identify and abate lead-based paint when required to do so by the task 
order. 

 
3.8 SITE SECURITY 
 
The contractor is responsible for ensuring security at the worksite.  The 
contractor shall maintain the site and all other contractor-controlled areas 
in such a manner as to minimize the risk of theft, vandalism, injury, or 
accident.  The contractor shall comply with all Base security regulations. 

 
3.9 PUBLIC AFFAIRS 
 
The contractor shall not disclose any data generated or reviewed under this 
contract to any parties outside the contract. All requests for information 
concerning site conditions shall be referred to the Contracting Officer or 
Ordering Officer for comment. 

 
 

END OF SECTION 01000 
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PROJECT TITLE:  

CONTRACT No.:   PROFIT FOR:  

TASK ORDER No.:   ESTIMATED BY:  

     
  

FACTOR (a) 
RATE 
(b) WEIGHT (c)   

VALUE 
(b x c) 

1. Degree of Risk 20      
  Very low   0.030   
  Mod low   0.050   
  Average   0.075   
  Mod high   0.110   
  High   0.120   
2. Relative Difficulty of Work 15     
  Very simple   0.030   
  Simple   0.040   
  Average   0.075   
  Complex   0.110   
  Very complex   0.120   
3. Size of Job 15     
  < $100,000   0.120   
  0.1 - 1.0 million   0.110   
  1.0 - 2.0 million   0.100   
  2.0 - 2.5 million   0.090   
  2.5 - 3.5 million   0.080   
  3.5 - 4.0 million   0.070   
  4.0 - 4.5 million   0.060   
  4.5 - 5.0 million   0.050   
  5.0 - 10.0   0.040   
  > 10 million   0.030   
4. Periods of Performance 15     
  Short (< 30 days)   0.030   
  Mod short   0.050   
  Average   0.080   
  Mod long   0.100   
  Long (> 2 years)   0.120   
5. Contractor's Investment 5     
  None   0.030   
  Little   0.050   
  Average   0.070   
  Mod high   0.090   
  High   0.120   
6. Assistance by Government 5     
  None   0.120   
  Small   0.090   
  Moderate   0.070   
  Mod large   0.050   
  Large   0.030   
7. Subcontracting 25      
  0%   0.120   
  0% - 20%   0.100   
  20% - 40%   0.080   
  40% - 60%   0.050   
  60% - 80%   0.030   
    TOTAL PROFIT   
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SECTION 01451 

 
CONTRACTOR QUALITY CONTROL 

 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 3740 (1996) Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection of 
Soil and Rock as Used in Engineering Design 
and Construction 

 
ASTM E 329 (1995b) Agencies Engaged in the Testing 

and/or Inspection of Materials Used in 
Construction 

 
INTERNATIONAL ORGANIZATION FOR STANDARDIZATION 

 
ISO/IEC 17025 (1999) General Requirements for the 

Competence of Testing and Calibration 
Laboratories  

 
U.S. ARMY CORPS OF ENGINEERS 

 
EM 200-1-1    (1994) Environmental Quality - Validation  of 

Analytical Chemical Laboratories  
 
EM 200-1-6    (1997) Environmental Quality - Chemical 

Quality Assurance for Hazardous, Toxic and 
Radioactive Waste (HTRW) Projects  

 
EM 1110-2-1906        (1986) Laboratory Soils Testing  

 
ER 1110-1-261     (1999) Engineering and Design - Quality 

Assurance of Laboratory Testing Procedures 
 
ER 1110-1-263    (1998) Engineering and Design - Chemical Data 

Quality Management for Hazardous, Toxic, 
Radioactive Waste Remedial Activities  

 
1.2   DEFINITIONS 
 
The Contractor’s Quality Control Program shall apply to the entire contract, 
including individual task orders.  The Contractor is responsible for quality 
control and shall establish and maintain an effective quality control 
program in compliance with the Contract Clause titled "Inspection of 
Construction."  The quality control program shall consist of plans, 
procedures, and organization necessary to produce an end product that 
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complies with the contract requirements.  The program shall cover all 
construction operations, both onsite and offsite, and shall be keyed to the 
proposed construction sequence. 

 
The Contractor shall develop and implement a Quality Control Plan that 
documents the methods and procedures to be used to ensure quality 
construction throughout the contract. 

 
Quality control on each task order shall be governed by a Task Order-
Specific Quality Control Plan. 

 
1.3  SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  The 
following shall be submitted in accordance with section 01330 SUBMITTAL 
PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Quality Control Plan; G. 
Task Order-Specific Quality Control Plan; G. 

 
1.2   PAYMENT 
 
Separate payment will not be made for providing and maintaining an effective 
Quality Control program, and all costs associated therewith shall be 
included in the applicable unit prices or lump-sum prices contained in the 
Bidding Schedule. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   GENERAL 
 
The project superintendent will be held responsible for the quality of work 
on the job and is subject to removal by the Contracting Officer for non-
compliance with quality requirements specified in the contract and task 
order.  The project superintendent in this context shall mean the individual 
with the responsibility for the overall management of the task order 
including quality and production.  

 
3.2   QUALITY CONTROL PLAN 
 
3.2.1    Contract Quality Control 
 
The Contractor shall furnish for review by the Government, not later than 30 
days after contract award, the Contractor Quality Control (CQC) Plan 
proposed to implement the requirements of the Contract Clause titled 
"Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  The 
Government will consider an interim plan for the first 90 days of operation.  
Construction will be permitted to begin only after acceptance of the CQC 
Plan or acceptance of an interim task order-specific plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
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until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started. 

 
3.2.2   Task Order-Specific Quality Control 
 
The task order-specific quality control (QC) plan shall be submitted to the 
Contracting Officer for acceptance not later than 14 days, or an agreed to 
shorter period, after receipt of the task order notice to proceed.  The task 
order-specific quality control plan shall be developed such that it applies 
to the specific conditions of the individual task order.  Work on task 
orders shall not commence prior to receiving the Contracting Officer’s 
written acceptance of both the contract Quality Control Plan and the task 
order-specific quality control plan. 

 
 3.2.3   Content of the CQC Plan 
 
The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents: 

 
a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent. 

 
b.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to adequately 
perform the functions of the CQC System Manager, including 
authority to stop work which is not in compliance with the 
contract.  The CQC System Manager shall issue letters of direction 
to all other various quality control representatives outlining 
duties, authorities, and responsibilities.  Copies of these letters 
shall also be furnished to the Government. 

 
c.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite fabricators, 
suppliers, and purchasing agents.  These procedures shall be in 
accordance with Section 01330 SUBMITTAL PROCEDURES. 

 
 
d.  For all proposed QC materials testing laboratories the 
contractor must submit the current Certificate of Accreditation and 
Scope of Accreditation (Test Procedures/Methods Approved) from one 
of the nationally recognized accreditation authority listed in 
paragraph 3.7.2.1.a(1).  The submitted accreditations shall include 
the test methods required by the Contract, and must be less than 2 
years old.  The contractor shall also submit proof that an audit of 
the laboratory was performed by an HED (or Materials Testing 
Center, Vicksburg, MS, MTC) Audit Team within the past 3 years, or 
have the laboratory audited by HED or MTC if not yet done, or if 
expired. 

 
e.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation. 
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f.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected. 

 
g.  Reporting procedures, including proposed reporting formats. 

 
3.2.4   Content of the Task Order-Specific Quality Control Plan 
 
The Task Order-Specific Quality Control Plan shall include, as a minimum, 
the following to cover all task order construction operations, both onsite 
and offsite, including work by subcontractors, fabricators, suppliers, and 
purchasing agents: 

 
a.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.  Technicians responsible for sampling and testing of 
concrete shall be certified by the American Concrete Institute 
(ACI) or the Concrete Technicians Association of Hawaii (CTAH).  
Proof of certification shall be included in the  task specific-
quality control Plan.  Personnel qualifications may be furnished 
incrementally as the work progresses, but in no case, less than 
fourteen (14) calendar days before personnel are required on the 
job. 
 
b.  A copy of the letter to the Quality Control Representative 
(QCR) signed by the CQCSM which describes the responsibilities and 
delegates sufficient authorities to adequately perform the 
functions of the QCR, including authority to stop work which is not 
in compliance with the contract.  A copy of this letter shall also 
be furnished to the Government. 
 
c.  Control, verification, and acceptance testing procedures for 
each specific test to include the test name, specification 
paragraph requiring test, feature of work to be tested, test 
frequency, and person responsible for each test. 

 
d.  A list of the definable features of work.  A definable feature 
of work is a task that is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting. 

 
3.2.3   Acceptance of Plan 
 
Acceptance of the Contractor's plans is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan, task 
order-specific QC plan, and operations including removal of personnel, as 
necessary, to obtain the quality specified. 
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3.2.4   Notification of Changes 
 
After acceptance of the CQC and task order-specific QC Plans, the Contractor 
shall notify the Contracting Officer in writing of any proposed change.  
Proposed changes are subject to acceptance by the Contracting Officer. 

 
3.3   COORDINATION MEETINGS 
 
After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control program.  The CQC Plan shall be submitted 
for review a minimum of 7 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
will be prepared by the Government and signed by both the Contractor and the 
Contracting Officer’s Representative.  The minutes shall become a part of 
the contract file.  There may be occasions when subsequent conferences will 
be called by either party to reconfirm mutual understandings and/or address 
deficiencies in the CQC system or procedures that may require corrective 
action by the Contractor. 
 
During the pre-work conference for each task order, the contractor and the 
Government will discuss the details and implementation of the task order-
specific QC plan.  The contractor’s task order-specific QC plan shall be 
submitted at this meeting. 

 
3.4   QUALITY CONTROL ORGANIZATION 
 
3.4.1   General 
 
The requirements for the CQC organization are a CQC System Manager (CQCSM), 
Quality Control Representatives (QCR), and sufficient number of additional 
qualified personnel to ensure contract compliance.  The Contractor shall 
provide a QCR on each task order who shall be at the site at all times 
during progress of the work and with complete authority to take any action 
necessary to ensure compliance with the contract.  All CQC staff members 
shall be subject to acceptance by the Contracting Officer. 

 
3.4.2   CQC System Manager 
 
The Contractor shall identify as CQC System Manager an individual within the 
onsite work organization who shall be responsible for overall management of 
CQC on the contract and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of five (5) years experience in quality control on Department of 
Defense construction contracts, of which at least three (3) years must be on 
relevant contracts.  The CQC System Manager shall be employed by the prime 
Contractor.  The CQC System Manager shall be assigned no other duties.  An 
alternate for the CQC System Manager shall be identified in the plan to 
serve in the event of the System Manager's absence.  The requirements for 
the alternate shall be the same as the designated CQC System Manager. 

 
3.4.3  Quality Control Representative 
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The Contractor shall identify as Quality Control Representative (QCR) an 
individual within the onsite work organization who shall be responsible for 
management of CQC on the task order and have the authority to act in all CQC 
matters on the task order for the Contractor.  The QCR shall be a 
construction person with a minimum of three (3) years experience in quality 
control on Department of Defense construction contracts, of which at least 
one (1) year must be on contracts similar in size and scope to the task 
order.  The QCR shall be on the site at all times during construction and 
shall be employed by the prime Contractor.  The QCR may have duties as task 
order superintendent in addition to quality control only if specifically 
allowed in the task order.  Otherwise, the QCR shall have no other duties.  
An alternate for the QCR shall be identified in the plan to serve in the 
event of the  QCR’s absence. The requirement for the alternate shall be the 
same as for the designated QCR. 

 
3.4.3   CQC Personnel 
 
In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager and QCR.  Unless otherwise stated 
in the task order, these individuals, when required, may be employees of the 
prime or subcontractor; shall be responsible to the CQC System Manager and 
QCR; be physically present at the construction site during work on their 
areas of responsibility; have the necessary education and/or experience in 
accordance with the experience matrix listed herein.   

 
    Experience Matrix 
 

 Area     Qualifications 
 
a. Civil     Graduate Civil Engineer with 2 
      years experience in the type of 
      work being performed on this 
      project or technician with 5 
      yrs related experience 
 
b. Mechanical    Graduate Mechanical Engineer 
      with 2 yrs experience or person 
      with 5 yrs related experience 
 
c. Electrical    Graduate Electrical Engineer 
      with 2 yrs related experience 
      or person with 5 yrs related 
      experience 
 
d. Structural    Graduate Structural Engineer 
      with 2 yrs experience or person 
      with 5 yrs related experience 
 
e. Architectural   Graduate Architect with 2 yrs 
      experience or person with 5 yrs 
      related experience 
 
f. Environmental   Graduate Environmental Engineer 
      with 3 yrs experience 
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g. Submittals    Submittal Clerk with 1 yrs 
      experience 
 
h. Occupied family housing  Person, customer relations 
      type, coordinator experience 
 
i. Concrete, Pavements and Soils Materials Technician with 2 yrs 
      experience for the appropriate 
      area 

 
If it is subsequently determined by the Contracting Officer that the minimum 
contract CQC requirements are not being met, the Contractor may be required 
to provide additional staff personnel to the CQC organization at no cost to 
the Government. 

 
3.4.4   Additional Requirement 
 
The CQC System Manager, all Quality Control Representatives, and any 
alternates shall have completed the course entitled "Construction Quality 
Management For Contractors" within the past 5 years.  This course is 
periodically offered at the General Contractors Association of Hawaii. 

 
3.4.5   Organizational Changes 
 
The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance. 

 
3.5   SUBMITTALS 
 
Submittals shall be made as specified in Section 01330 SUBMITTAL PROCEDURES.  
The CQC organization shall be responsible for certifying that all submittals 
are in compliance with the contract requirements. 

 
3.6   CONTROL 
 
Contractor Quality Control is the means by which the Contractor ensures that 
the construction, to include that of subcontractors and suppliers, complies 
with the requirements of the contract.  The CQC System Manager or QCR shall 
conduct at least three phases of control for each definable feature of work 
as follows: 

 
3.6.1   Preparatory Phase 
 
This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include: 

 
a.  A review of each paragraph of applicable specifications. 

 
b.  A review of the contract drawings. 

 
c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved. 
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d.  Review of provisions that have been made to provide required 
control inspection and testing. 

 
e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract. 

 
f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored. 

 
g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met. 

 
h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work. 

 
i.  A check to ensure that the portion of the plan for the work to 
be performed has been accepted by the Contracting Officer. 

 
j.  Discussion of the initial control phase. 

 
k.  The Government shall be notified at least 2 workdays in advance 
of beginning the preparatory control phase for construction on 
Oahu.  For construction in areas other than Oahu, a minimum of 7 
calendar days advance notice is required.  This phase shall include 
a meeting conducted by the QCR and attended by the superintendent, 
other CQC personnel (as applicable), and the foreman responsible 
for the definable feature.  The results of the preparatory phase 
actions shall be documented by separate minutes prepared by the  
QCR and attached to the daily CQC report.  The Contractor shall 
instruct applicable workers as to the acceptable level of 
workmanship required in order to meet contract specifications. 

 
3.6.2   Initial Phase 
 
This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished: 

 
a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting. 

 
b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing. 

 
c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate. 

 
d.  Resolve all differences. 

 
e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker. 
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f.  The Government shall be notified at least  1 workday in advance 
of beginning the initial phase for construction on Oahu.  For 
construction in areas other than Oahu, a minimum of 7 calendar days 
advance notice is required.  Separate minutes of this phase shall 
be prepared by the QCR and attached to the daily CQC report.  Exact 
location of initial phase shall be indicated for future reference 
and comparison with follow-up phases. 

 
g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met. 

 
3.6.3   Follow-up Phase 
 
Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work that may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal non-
conforming work. 

 
3.6.4   Additional Preparatory and Initial Phases 
 
Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop. 

 
3.7   TESTS 
 
3.7.1   Testing Procedure 
 
The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product that conforms to contract 
requirements.  Upon request, the Contractor shall furnish to the Government 
duplicate samples of test specimens for possible testing by the Government.  
Testing includes operation and/or acceptance tests when specified.  The 
Contractor shall obtain the services of an industry-recognized testing 
laboratory accepted by the Honolulu Engineer District (HED), or may 
establish a testing laboratory at the project site acceptable to the 
Contracting Officer.  No accepted Contractor's Quality Control (CQC) 
laboratory may act as both CQC materials testing laboratory and the 
Government's Quality Assurance (QA) laboratory on the same project.   
Additionally, tests contractually required to be performed by an industry-
recognized testing laboratory shall not be accomplished by the Contractor-
established on-site laboratory. 
 
The Contractor’s testing procedures shall include the following activities 
and shall record and provide the following data: 

 
a.  Verify that testing procedures comply with contract 
requirements. 
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b.  Verify that facilities and testing equipment are available and 
comply with testing standards. 

 
c.  Check test instrument calibration data against certified 
standards. 

 
d.  Verify that recording forms and test identification control 
number system, including all of the test documentation 
requirements, have been prepared. 

 
e.  Results of all tests taken, both passing and failing tests, 
shall be recorded on the CQC report for the date taken.  
Specification paragraph reference, location where tests were taken, 
and the sequential control number identifying the test shall be 
given.  If approved by the Contracting Officer, actual test reports 
may be submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract. 

 
3.7.2   Testing Laboratories 
 
3.7.2.1   Validation Requirements 
 
Validation of QC laboratories is required to ensure that the QC laboratory 
is qualified to perform the tests required for this contract.  Validation of 
a laboratory will consist of both inspection and validation audit 

 
a. Inspection:  An On-site examination of a laboratory will be 
performed by a Corps of Engineers audit team.  The standards of 
acceptability are as follows: 

 
(1)  Materials Testing Laboratory:  (Aggregate, Concrete, 
Bituminous Materials, Soil and Rock) Laboratories providing testing 
of  these materials  will be validated for compliance with ASTM E 
329,ASTM D 3740, Engineer Manual EM 1110-2-1906, or project 
specifications, as applicable. 
 
The QC testing laboratory performing the actual testing on the 
project  must be accredited by one of the following laboratory 
accreditation authorities: 
 
ICBO Evaluation Service, Inc. (ICBO ES) 
Cement and Concrete Reference Laboratory (CCRL) 
American Assoc. of State Highway & Transportation Officials 
(AASHTO)  
National Voluntary Laboratory Accreditation Program (NVLAP) 
American Association for Laboratory Accreditation (A2LA) 
Materials Testing Center (MTC)-USACE Waterways Experiment Station 
(WES) 

 
(2)  Materials Testing Laboratory:  (Steel and Other Construction 
Materials)  Laboratories providing testing of these materials will 
be validated to ensure capability  to perform tests required for 
project specifications and for compliance with ASTM E 329.  
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(3)  Water Quality Laboratory:  Laboratories engaged in routine 
(non-hazardous) analysis of water, wastewater, sludge, sediment, 
and other samples for chemical analysis  will be inspected to  
ensure  capability to perform analyses and have quality control 
procedures, as described in ER 1110-1-261 as appropriate.  State 
and municipal certified laboratories performing these tests  will 
be accepted.  The use of analytical methods for procedures not 
addressed in ER 1110-1-261 will be evaluated by USACE Chemistry 
Quality Assurance Branch (CQAB), Omaha, Nebraska for conformance 
with project or program requirements. 

 
(4)  HTRW/Environmental Laboratory:  Chemical quality assurance is 
required to ensure analytical data generated for this project meet 
high quality data satisfying the project specific data quality 
objectives, in accordance with ER 1110-1-263 and EM 200-1-6.  
Analytical laboratories within the 50 United State of America and 
its territories are required to obtain a USACE (Corps of Engineers) 
laboratory validation prior to start of field work or sample 
analyses and maintain the validation status throughout the response 
activities as outlined in EM 200-1-1, and at least every two years 
thereafter.  Outside these areas, the analytical laboratory shall 
be certified to meet or exceed ISO/IEC 17025 requirements and be 
acceptable to the Contracting Officer, and in accordance to the 
current HED written policies and procedures establishing the 
validation method and certification period. 

 
b.  Validation Audit and Process: Validation is the process that HED 
uses to verify that the laboratory is qualified to perform required 
test procedures in this contract.  A laboratory may be validated by 
auditing if it has been accredited by one of the accrediting agencies 
listed above within the past two years in accordance with ASTM E 329.  
The  audit  will be performed by either HED or MTC as follows:   

 
(1)  Auditing by HED:  Provided a Hawaii laboratory has a current 
certification from one of the agencies listed in paragraph 
3.7.2.1.a(1), a validation is obtained by an on-site laboratory 
validation inspection by the HED Audit Team for materials 
laboratories testing aggregate, cement, concrete, bituminous 
materials, soil and rock.  There is no cost for this HED audit 
validation but allow a minimum 14 days advance notice for 
scheduling purposes.  

 
Point of contact for obtaining a HED validation audit is:     
       (I)  Harley D. Rowe,  (808) 438-1344, or 
      (II)  Raymond W. Kong, (808) 438-6953 

 
at the following address: 
      U.S. Army Corps of Engineers 
      Bldg. 230, ATTN: CEPOH-EC-CQ   
      Ft. Shafter, Hawaii 96858-5440 

 
For materials laboratories testing other than those listed in 
3.7.2.1.a(1), the Contractor's laboratory must meet the 
requirements specified, subject to review and acceptance by the 
Government. 

 



DACA83-02-R-0006 01451- 
 (AM-0002) 

12

(2) Auditing or Inspection by MTC:  If a validated laboratory is 
unavailable or the Contractor desires to use a laboratory that has 
not been previously validated that doesn't qualify under the 
requirements of paragraph 3.7.2.1.b, Contractor shall coordinate 
with the Corps of Engineers Material Testing Center (MTC) to obtain 
validation and must pay all associated costs. Inspection by MTC may 
be required after auditing if one or more of the critical testing 
procedures required  by the project specification were not included 
in the agency inspection report or if there is any concern that the 
laboratory may not be able to provide required services. The 
Contractor is cautioned that the validation process is complicated 
and lengthy, requires an onsite inspection by MTC staff, correction 
of identified deficiencies, and the submittal and approval of 
significant documentation.  Estimate a minimum of 60 days to 
schedule an inspection and receive validation. Cost of onsite 
inspections is $2500 plus travel time and expenses from Vicksburg 
MS.  Cost of audit is $1500.  If an onsite inspection is required 
following an audit, the cost of the inspection  will be $1500 plus 
travel time and  expenses.  The Contractor will be invoiced for 
actual travel costs and shall submit payment directly to the MTC 
made payable to the ERDC Finance and Accounting Officer prior to 
the scheduling of the inspection and/or audit.  Costs are subject 
to change.  For current costs, and obtaining inspection/audit 
request forms, access the MTC web site:  
http://www.wes.army.mil/SL/MTC/mtc.htm  

 
Point of contact at MTC is: 
      Daniel Leavell, telephone (601) 634-2496,  
      fax (601) 634-4656,  
      email:  daniel.a.leavell@erdc.usace.army.mil 
Address: 
      U.S. Army Corps of Engineers 
      Materials Testing Center 
      Waterways Experiment Station 
      3909 Hall Ferry Road 
      Vicksburg, MS 39180-6199 
 
The Contractor shall furnish the Contracting Officer with a copy of 
all correspondence and submittals to the MTC for purposes of 
laboratory validation. 

 
c.   Validation  Requirements 

 
(1) An initial validation by HED must be performed prior to 
performance of testing and at least every three (3) years 
thereafter  of all laboratories used by the contractor for testing 
aggregate, concrete, bituminous materials, soils, rock, and other 
construction materials,  

 
(2) Laboratories performing water quality, wastewater, sludge, and 
sediment testing  must be validated at least every eighteen (18) 
months. 

 
(3) Any laboratory may be revalidated at any time at the discretion 
of the Corps of Engineers when conditions are judged to differ 
substantially from the conditions when last validated. 
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3.7.2.2   Capability Check 
 
The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 and 
ASTM E 329. 

 
3.7.2.3   Capability Recheck 
 
If the selected laboratory fails the capability check, the Contractor shall 
reimburse the Government for each succeeding recheck of the laboratory or 
the checking of a subsequently selected laboratory.  Such costs will be 
deducted from the contract amount due the Contractor. 

 
3.7.3   Onsite Laboratory 
 
The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make quality assurance tests and to 
check the Contractor's testing procedures, techniques, and test results at 
no additional cost to the Government. 

 
3.7.4   Furnishing or Transportation of Samples for Testing 
 
Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to a testing 
laboratory on the Island of Oahu, State of Hawaii, designated by the 
Contracting Officer.  Coordination for each specific test, exact delivery 
location, and dates will be made through the Government field office. 

 
3.8   COMPLETION INSPECTION 
 
3.8.1   Punch-Out Inspection 
 
Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a punch list of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager, QCR, or staff shall make a second 
inspection to ascertain that all deficiencies have been corrected.  Once 
this is accomplished, the Contractor shall notify the Government that the 
facility is ready for the Government Pre-Final inspection. 

 
3.8.2   Pre-Final Inspection 
 
The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied.  The QCR shall develop a punch list of 
items that do not conform to the contract documents.  The Government will 
review the punch list and add to or correct the items listed.  The QCR shall 
incorporate Government comments and provide a Pre-Final Punch List.  The 
Contractor's CQC System Manager or QCR shall ensure that all items on this 
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list have been corrected before notifying the Government  to schedule a 
Final inspection with the customer.  Any items noted on the Pre-Final 
inspection shall be corrected in a timely manner.  These inspections and any 
deficiency corrections required by this paragraph shall be accomplished 
within the time slated for completion of the entire work or any particular 
increment thereof if the project is divided into increments by separate 
completion dates. 

 
3.8.3   Final Acceptance Inspection 
 
The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at this inspection.  
Additional Government personnel including, but not limited to, those from 
Base/Post Civil Facility Engineer user groups, and major commands may also 
be in attendance.  The Contractor shall notify the Contracting Officer at 
least 14 days prior to the proposed final acceptance inspection and shall 
include the Contractor's assurance that all specific items previously 
identified to the Contractor as being unacceptable, along with all remaining 
work to be performed under the contract, will be complete and acceptable by 
the date scheduled for the final acceptance inspection.  The final 
acceptance inspection will be formally scheduled by the Contracting Officer 
based upon results of the Pre-Final inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction". 

 
3.9   DOCUMENTATION 
 
The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed on 
each task order.  These records shall include the work of subcontractors and 
suppliers and shall be prepared using government-provided software, QCS (see 
Section 01312), that includes, as a minimum, the following information: 

 
a.  Contractor/subcontractor and their area of responsibility. 

 
b.  Operating plant/equipment with hours worked, idle, or down for 
repair. 

 
c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number. 

 
d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase should be identified (Preparatory, Initial, Follow-up).  List 
deficiencies noted along with corrective action. 

 
e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements. 

 
f.  Submittals reviewed, with contract reference, by whom, and 
action taken. 
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g.  Off-site surveillance activities, including actions taken. 
 

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions. 

 
i.  Instructions given/received and conflicts in plans and/or 
specifications. 

 
j.  Contractor's verification statement. 

 
These records shall indicate a description of trades working on the project; 
the number of personnel working; weather conditions encountered; and any 
delays encountered.  These records shall cover both conforming and deficient 
features and shall include a statement that equipment and materials 
incorporated in the work and workmanship comply with the contract.  Unless 
otherwise directed by the Contracting Officer the original and one copy of 
these records in report form shall be furnished to the Government daily 
within 24 hours after the date covered by the report, except that reports 
need not be submitted for days on which no work is performed.  As a minimum, 
one report shall be prepared and submitted for every 7 days of no work and 
on the last day of a no work period.  All calendar days shall be accounted 
for throughout the life of the contract.  The first report following a day 
of no work shall be for that day only.  Reports shall be signed and dated by 
the CQC System Manager or QCR.  The report from the CQC System Manager or 
QCR shall include copies of test reports and copies of reports prepared by 
all subordinate quality control personnel. 

 
3.10   NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, when 
delivered to the Contractor at the work site, shall be deemed sufficient for 
the purpose of notification.  If the Contractor fails or refuses to comply 
promptly, the Contracting Officer may issue an order stopping all or part of 
the work until satisfactory corrective action has been taken.  No part of 
the time lost due to such stop orders shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor. 

 
    -- End Of Section -- 
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SECTION 01900

MISCELLANEOUS PROVISIONS

PART 1   GENERAL

The provisions of this section shall apply to each task order, as 
applicable.  Additional special provisions for each task order will be 
provided, as required, with the task order.

1.1   REFERENCES

The publications listed below form a part of this specification to the
extent referenced.  The publications are referred to in the text by basic
designation only.

CORPS OF ENGINEERS

EM 385-1-1   US Army Corps of Engineers Safety and 
Health Requirements Manual

Tripler Army Medical Center (TAMC) Regulations

TAMC Reg 40-34                  Management and Disposal of Regulated
                                Medical Waste

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01  Pre Construction Submittals

Progress Chart; G.

  Progress Charts may be used on task orders valued at less than 
$100,000 and with durations less than 4 months.  Construction 
schedules for Task Orders that exceed these criteria shall be 
prepared using a network analysis system as described in Section 
01320.

  The Contractor shall prepare and submit for approval by the 
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Contracting Officer a progress chart in accordance with the 
CONTRACT CLAUSE entitled "SCHEDULE FOR CONSTRUCTION CONTRACTS" 7 
calendar days prior to initiation of any work on a task order.  
Any material change to the progress chart must be approved in 
writing in advance by the Contracting Officer.  Any proposed 
changes to the approved schedule shall be requested by the 
Contractor in writing a minimum of fourteen (14) calendar days 
prior to the proposed change.

Accident Prevention Plan; G.

Site-Specific Safety and Health Plan (SSHP); G.

SD-02  Shop Drawings

As-Built Drawings.

SD-06 Test Reports

Inspection of Existing Conditions.

  A written report with color photographs noting the condition of 
the existing facilities at the time of the inspection.  One copy 
of the report including photographs shall be submitted to the 
Contracting Officer, prior to construction. 

SD-06  Test Records

Dust Control; G.

  Method(s) of dust control. 

Excavation/Trenching Clearance.

  Prior to start of any excavation or trenching work, the 
Contractor shall obtain clearance, in writing, from the 
appropriate communications agency and base or area engineer.  
Copies of all correspondence shall be provided the Contracting 
Officer.  Normal coordination time for obtaining the necessary 
permits is approximately fifteen (15) calendar days.  The 
Contractor shall advise the Contracting Officer promptly when it 
appears that the normal coordination time will be exceeded. 

Condition of Contractor's Operation or Storage Area.

  The Contractor shall submit to the Contracting Officer 
photographs and/or videos depicting the condition of the 
Contractor's Operation or Storage Area.

1.3   CONTRACTOR QUALITY CONTROL

To assure compliance with contract requirements, the Contractor shall 
establish and maintain quality control for materials and work covered by 
all sections of the TECHNICAL REQUIREMENTS in accordance with Section 01451 
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CONTRACTOR QUALITY CONTROL.  Records shall be maintained for all 
operations, including sampling and testing.

1.4   SAFETY

1.4.1   General

Site activities performed in conjunction with this contract may pose safety 
hazards that require specialized expertise to effectively address and 
eliminate.  The Contractor shall be responsible for preparing and 
implementing an effective safety and health program throughout the entire 
duration of the contract, including any option period(s).

1.4.2   Accident Prevention Plan (APP)

The contractor shall prepare an Accident Prevention Plan in accordance with 
the provisions of FAR 52.236-13 (Section 00700) and Section 00800, 
paragraph S-36.18.  The Accident Prevention Plan shall address the 
contractor's overall safety program for the entire contract.  The APP shall 
consist of the forms and documents listed in Section 00800, S36.18, 
ACCIDENT PREVENTION PLAN, covering the overall safety considerations for 
the contract as a whole.

1.4.3   Site-Specific Safety and Health Plan (SSHP)

Upon issuance of each task order, the contractor shall prepare a 
site-specific safety and health plan addressing the safety aspects specific 
to the work ordered.  Work on task orders shall not commence prior to 
receiving the Contracting Officer's written acceptance of both the contract 
Accident Prevention Plan and the site-specific safety and health plan.

The SSHP shall be prepared in accordance with the requirements specified in 
this section and shall comply with all federal, state, and local health and 
safety requirements, e.g., the Occupational Safety and Health 
Administration (OSHA) requirements (29 CFR 1910 and 1926) and the U.S. Army 
Corps of Engineers Safety and Health Requirements Manual (EM 385-1-1). The 
SSHP shall address those elements that are specific to the task order site 
that have potential for negative effects on the safety and health of 
workers, the public, and other personnel on site. 

An Activity Hazard Analysis (AHA), POD Form 184-R, rev 16 Oct 98, shall be 
submitted for all phases of construction specific to the task order and 
worksite.  Work on a construction phase cannot begin until the AHA is 
submitted and accepted.

The SSHP shall identify the individual responsible for jobsite safety.  
This individual shall be present at the jobsite at all times during 
construction.  Copies of the accepted SSHP and Accident Prevention Plan 
shall be available at the jobsite at all times.  The location of these 
plans shall be known to all workers.  All workers shall receive a safety 
briefing covering applicable sections of these plans prior to the start of 
construction.

Daily safety and health inspections shall be conducted to determine if site 
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operations are conducted in accordance with the accepted SSHP and contract 
requirements.  Results and observations made during these inspections shall 
be noted in the contractor's daily report.

1.4.4   Tuberculosis and Immunization Requirement

As part of the corporate Health and Safety Plan, all contractor personnel 
working within the Tripler Army Medical Center shall provide proof of a 
recent (with 6 months prior to starting work) negative IPPD (Mantoux 
Intermediate Strength PPD 5-TU) test. For those with a known positive IPPD 
test, TB clearance documentation shall be provided.

Contractor personnel shall also provide proof of immunity (two shots as a 
child or one as an adult) or blood titers (as proof of a history of 
disease) to mumps, measles and rubella. For Varicella (chickenpox), a 
verbal history of disease will be accepted. If unknown, proof of immunity 
as stated above must be provided.

Personal medical records shall be protected from disclosure in accordance 
all federal, state and county rules, regulation and laws.

1.5   AS-BUILT DRAWINGS

As-built drawings shall be in accordance with Section 01780, CLOSEOUT 
SUBMITTALS.

1.6   DUST CONTROL

When Section 02220, Demolition, is included in the task order, dust control 
shall be in accordance with Section 02220 DEMOLITION.  Otherwise, the 
following shall apply:  The amount of dust resulting from the Contractor's 
work shall be controlled to prevent the spread of dust to occupied portions 
of the construction site and to avoid creation of a nuisance in the 
surrounding area.  Use of water will not be permitted when it will result 
in, or create, hazardous or objectionable conditions such as flooding and 
pollution.  Measures shall also be taken for dust control along haul routes 
and equipment parking areas.

1.7   PROTECTION

The Contractor shall take all necessary precautions to ensure that no 
damages to private or public property will result from his operations.  Any 
such damages shall be repaired or property replaced by the Contractor in 
accordance with the CONTRACT CLAUSES entitled "PERMITS AND 
RESPONSIBILITIES" and "PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS", without delay, and at no cost to 
the Government.

1.7.1   Warning Signs and Barricades

The Contractor shall be responsible for posting warning signs or erecting 
temporary barricades to provide for safe conduct of work and protection of 
property. 
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1.7.2   Protection of Grassed and Landscaped Areas

The Contractor's vehicles shall be restricted to paved roadways and 
driveways.  Vehicles shall not be driven or parked on grassed and/or 
landscaped areas except when absolutely necessary for the performance of 
the work and approved in advance by the Contracting Officer.  Grassed or 
landscaped areas damaged by the Contractor shall be restored to their 
original condition without delay and at no cost to the Government. 

1.7.3   Protection of Trees and Plants

Where necessary, tree branches and plants interfering with the work may be 
temporarily tied back by the Contractor to permit accomplishment of the 
work in a convenient manner, so long as they will not be permanently 
damaged thereby.  If this is not feasible, they may be pruned, subject to 
written approval by the Contracting Officer. 

1.7.4   Protection of Building From the Weather

The interior of the building and all materials and equipment shall be 
protected from the weather at all times. 

1.8   RESTORATION WORK

Existing conditions or areas damaged or disturbed by the Contractor's 
operations shall be restored to their original condition, or near original 
condition as possible, to the satisfaction of the Contracting Officer.

1.9   REMOVAL AND DISPOSAL

When Section 02220, Demolition, is included in the task order, removal and 
disposal shall be in accordance with Section 02220 DEMOLITION. Otherwise, 
the following shall apply:  The Contractor shall salvage or recycle waste 
to the maximum extent practical as it relates to the capabilities of local 
industries.  A record of the quantity of salvaged or recycled materials 
shall be maintained by the Contractor during the length of the project and 
submitted to the Contracting Officer at acceptance of the project. 
Quantities shall be recorded in the unit of measure of the industry.  Reuse 
of materials on the site shall be considered a form of recycling.  An 
example of such reuse would be the use of acceptable excavated materials as 
fill.

1.9.1   Title to Materials

Title to all materials and equipment to be removed, except as indicated or 
specified otherwise, is vested in the Contractor upon receipt of notice to 
proceed.  The Government will not be responsible for the condition, loss or 
damage to such property after the Contractor's receipt of notice to 
proceed.  Items indicated to be removed shall be removed and disposed of by 
the Contractor as indicated outside the limits of Government-controlled 
property at the Contractor's responsibility and expense before the 
completion and final acceptance of the work, and such materials shall not 
be sold on the site. 
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1.9.2   Rubbish and Debris

Rubbish and debris shall be removed from Government-controlled property 
daily unless otherwise directed, so as not to allow accumulation inside or 
outside the building.  Materials that cannot be removed daily shall be 
stored in areas designated by the Contracting Officer. 

1.10   INTERFERENCE WITH GOVERNMENT OPERATIONS

The Contractor shall establish work procedures and methods to prevent 
interference with existing operations within or adjacent to the 
construction area.  Free passage into adjoining or adjacent buildings not 
in the contract will not be permitted except as approved by the Contracting 
Officer.  Procedures and methods shall also provide for safe conduct of 
work and protection of property that is to remain undisturbed. 

1.10.1   Coordination

The Contractor shall coordinate all work with the Contracting Officer to 
minimize interruption and inconvenience to the occupants or to the 
Government.  Scheduling and programming of work will be established during 
the pre-construction conference. 

1.10.2   Materials and Equipment

All materials and equipment required to complete the project shall be on 
hand before work is started. 

1.10.3   Utilities and Facilities

All utilities and facilities within the  construction area shall remain 
operable and shall not be affected by the Contractor's work, unless 
otherwise approved in writing in advance by the Contracting Officer.

1.10.4   Staking and Flagging Existing Utilities

The Contractor, prior to start of any excavation or trenching work, shall 
verify the location of all utility lines shown on the drawings which are 
within the areas of work, and shall mark, stake, or flag each utility line 
along trench alignments and under areas of excavation under this project, 
as approved.  Utility lines so located shall be noted on the drawings.

1.11   CONTRACTOR'S OPERATIONS OR STORAGE AREA

Contractor's operations or storage areas shall be in accordance with 
Section 01500, TEMPORARY CONSTRUCTION FACILITIES.

1.12   INSPECTION

1.12.1   Final Inspection and Acceptance

The Contractor shall comply with the procedures for Completion Inspections 
outlined in Section 01451, Contractor Quality Control.
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PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   General Notes

The following notes shall apply to all task orders issued on this contract:

a)   The Contractor shall verify all conditions and dimensions relating 
to the project/task order before commencing with the work.

b)   The Contractor shall promptly notify the Contracting Officer of 
any discrepancies and/or conditions that prevent him from fulfilling 
the terms of the contract.

c)   The Contractor shall patch and paint all surfaces that have been 
exposed from cutting and/or removal.  Painting shall match the color 
and finish of the adjacent surfaces.

d)   All items and materials to be removed shall be done in such a 
manner as to prevent damages to items and materials that remain.  All 
such damages shall be satisfactorily repaired at no extra cost to the 
Government.

e)   All waste materials shall be promptly removed and disposed of 
outside the limits of the Government property.

f)   The word "Replace" means that the Contractor shall remove existing 
work and provide new work as detailed or noted on the drawing.

g)   All work shown shall be "New" work unless indicated as "Existing" 
("Exst").  All items shown in solid lines shall be considered "New" 
work.  All items shown in dotted lines shall be considered "Existing" 
("Exst").

h)   The Contractor shall have on hand all equipment and materials 
prior to starting the project/task order.

i)   The Contractor shall coordinate all activities with the 
Contracting Officer or his representative during construction.  The 
Contractor shall submit at the beginning of the project/task order, an 
overall work schedule and shall provide fourteen (14) days written 
advance notice prior to beginning work in any area.

j)   All outage requests shall be made in writing to the Contracting 
Officer and Facilities Management Branch at least 14 days in advance of 
the planned outage.  The Contractor shall not assume that a requested 
outage is approved without written confirmation from the Contracting 
Officer.

k)   All new materials shall be asbestos free.  If any new material 
from this project/task order is later identified as asbestos-containing 
material (ACM), the Contractor shall be liable for all costs associated 
with the asbestos identification, asbestos abatement, and replacement 
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of the material.  Exceptions are subject to approval by the Contracting 
Officer.

l)   The Contractor shall store all flammable materials in accordance 
with the US Army Corps of Engineers Safety and Health Requirements 
Manual, EM 385-1-1, latest edition, Section 9.  Flammables shall not be 
stored on site unless stored in an approved flammable storage locker 
per NFPA and 29 CFR 1910.

m)   The Contractor shall have on hand all material safety data sheets 
(MSDS) prior to the start of work.  At least two (2) copies shall be 
furnished to the Contractor Officer.

n)   The Contractor shall ensure that with respect to any design, 
construction, goods, or services under this contract, as well as any 
subsequent task order issued under this contract, all information 
technology contained therein shall be Year 2000 compliant.

o)   Hours of work, phasing, and contractor access to the work area 
shall be coordinated with Facility Management Branch for each task 
order.  The Contractor shall expect to work other than normal working 
hours (1600-0800) on weekdays, and on weekends in order to minimize 
disturbance to hospital operations, staff, and patients.

p)   Exposed conduits shall be painted to match the color and finish of 
adjacent surfaces.

q)   The Contractor shall visit the site and is responsible to note all 
the existing wall types, ceiling types and expansion joints in his 
planned routing of any new electrical raceways prior to submitting his 
proposal.  Coring and drilling through concrete or CMU walls or floors 
shall be done during weekends or other non-duty hours, as approved, to 
avoid disturbing the staff or patients.  All costs to do electrical 
work in various types of ceilings, crossing expansion joints, and 
coring and drilling through existing concrete or CMU walls shall be 
included in the price of the proposal.

3.2   Safety Notes

The following notes shall apply to all task orders issued on this contract:

a)   Openings in smoke/fire walls, floors, ceilings, and partitions for 
the passage of conduit, piping, cables, etc. are required to have 
fire-resisting and smoke-resisting capability in accordance with NFPA 
101, Chapter 6.

b)   The Contractor shall provide a minimum of 14 calendar days notice 
to Facilities Management Branch and the Tripler Safety Office prior to 
working on or disconnecting any sprinkler or fire alarm system, or 
other fire protection system.

c)   The Contractor shall obtain a hot work permit from the Federal 
Fire Department prior to all hot work, including tar kettles and torch 
applications.
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d)   Fire detection, alarm and extinguishing systems (smoke detectors, 
fire dampers, alarm devices, sprinklers, fire extinguishers, pull 
stations, etc.) shall not be relocated, removed, or connected without 
prior written approval from the Tripler Safety Office.

e)   Smoke detectors, heat detectors, and sprinklers shall not be 
covered or bagged by contractors.  Facilities Management Branch shall 
be notified for proper disconnection of detectors when needed.

f)   The Contractor shall submit a dust control barrier plan prior to 
construction.  Dust control barriers shall be non-combustible.  
(Exception:  Fire retardant plastic sheeting may be used in limited 
applications with the prior written consent of the Tripler Safety 
Office.)

g)   The Federal Fire Department and Tripler Safety Office must be 
notified and a fire watch provided whenever an active fire alarm, 
automatic sprinkler system, or fire protection system will be out of 
service for more than four (4) hours in a 24-hour period, or as 
required by the authority having jurisdiction (AHJ).

h)   Flammables shall not be stored on site unless in an approved 
flammable storage locker per NFPA and 29 CFR 1910.

i)   In case of an actual fire alarm activation or fire drill, 
contractors are required as a minimum to clear corridors of equipment 
and proceed to the nearest exit until the all clear is given.

j)   Holes and penetrations must be fire stopped as the holes and 
penetrations are made.  Fabricated openings shall be fire stopped on a 
daily basis and shall not be left without fire stopping until the end 
of the project/task order, etc.  Fire stop material must be installed 
in accordance with the manufacturer's specifications.

k)   The fire alarm/extinguisher system shall be restored to full 
operation upon completion of the workday or during the extended breaks 
and on days when work will not be performed, i.e. weekends, holidays, 
and evenings.

l)   When written approval is granted to disconnect, remove, tamper 
with, or restore operations to the fire alarm/extinguisher system, 
prior notice shall be given to the Tripler Safety Manager, hospital 
information desk, Facility Management Branch and Federal Fire 
Department.

m)   Tripler's emergency power and emergency electrical receptacles 
(color coded yellow) shall not be used by the Contractor at any time, 
for any reason.

n)   Visitors and staff shall be protected from the vapors and any 
harmful health effects of the products being used and/or removed.

o)   Doors shall not be wedged or held open with holding devices.
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p)   The Tripler Safety Manager and his designee are authorized to 
intervene whenever conditions exist that pose an immediate threat to 
life or health, or pose a threat of damage to equipment or buildings.

q)   Smoking is not allowed inside Tripler.  However, if approved by 
the facility manager, a smoking area may be designated a minimum of 50 
feet away from the facility and all material storage areas.

3.3   Notes on Concrete Cores thru Floor

The following notes shall apply to all task orders issued on this contract:

a)   From the top of the slab, locate electrical conduits and 
reinforcing using non-destructive testing (NDT) method (magnetic 
imaging).

b)   Drill pilot hole.  Stop drilling if rebar or strand is hit.  Note: 
 Drill operator will know when rebar or strand is hit.  The drill bit 
is likely to be damaged if it hits a prestressing strand but the strand 
will not suffer significant damage.  However, the drill could go thru 
and damage a rebar.

c)   Drill another pilot hole that clears the rebar and strand.

d)   From the underside of the slab, locate prestressing strands and 
reinforcing around the pilot hole using NDT method.  Adjust the final 
location of the hole based on clearance between the pilot holes and 
strand.

e)   Drill or core the hole required.
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